CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

15A15/W/RP 120V

15A15/CL 120V

15A15/CL 130V
40A15/CL/FAN/BL/2/24 120V
40A15/CL/DL/FAN/BL/2/24 120V
60A15/CL/DL/FAN/BL/2/24 120V
15A15/CL/RP 120V
40A15C/CL/FAN/2/12/BL 120V
15A15/RP 120V
40A15/CL/DL/FAN/2/12/BL 120V
40A15/CL/FAN/2/12/BL 120V
15A15 120V

15A15 130V
60A15/CL/DL/FAN/2/12/BL 120V
40A15/CL/FAN 120V
40A15/CL/DL/FAN 120V
60A15/CL/DL/FAN/RP 120V
40A15/CL/DL/APPL/2/12/BL 120V
40A15/CL/APPL/2/12/BL 120V
40A15/SL 120V
15A15/BB/IF/PLT 130V
40A15/PLT12960 130V
40A15/IF/BL 120V

40A15 120V

40A15/CL/FAN/BL 120V

30A15 130V

40A15/PLT 120V

40A15/CL/BL 120V
40A15/CL/DL/BL 120V
40A15/2PK/RP 120V
60A15/DAY/FAN/BL/2/24 120V
40A15/CL/BL/2/24 120V
40A15/DAY/FAN/BL/2/24 120V
25G16.5C/DAY/2PK/BL 120V
25G16.5/W/BL 120V
25G16.5/BL 120V
40G16.5/W/BL 120V
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ceD

40G16.5/BL 120V
60G16.5/W/BL 120V
60G16.5/BL 120V

40A15/1 250V
40G16.5C/DAY/2PK/BL 120V
60A/Y/RP 130V

60A/Y/RP 120V
54A19TS/8M/SS 120V-125V
60A19TS/8M/SS 120-125V
25A 12V

40K19/DR 120V

60K19/DR 120V

60A/CVP 130V
60A/RS/SL/RP 120V

60A/CL 120V

60A/CL 130V

60A/CL/CVP 130V

25A/W/RP 120V

60A/SPK 120V

60A/SB 120V

25A/RP 120V

60A 24V

25A 120V

25A 130V

25A/CL/RP 120V

25A/CL 120V

25A/CL 130V

25A19/IF/GR 130V
30S11DC75V
75A/DAY/RP/4/48 130V
60A15C/SW/FAN/2/12/BL 120V
38A17/W/ELOGIC/4/48/RP 120V
71A17/W/ELOGIC/4/48/RP 120V
40A/DAY/RP/4/48 130V
40A/W/4/160/RP 120V
60A15/CL/FAN/BL/2/24 120V
75A/DAY/4/160/RP 120V
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40A/DAY/RP/4/48 120V
75A/DAY/RP/4/48 120V
60A15CL/FAN/2/12/BL 120V
60A15/SWFAN/2/12/BL 120V
60A15/GARAGE/2/12/BL 120V
60A/52/CL/SS 130V
60A15C/CL/FAN/2/12/BL 120V
40A/DAY/4/160/RP 120V
40A/DLSW/4PK/RP 120V
75A/W/4/144/RP 120V
40A/W/4/144/RP 120V
75A/W/RP 120V

75A/W/4/RP 120V

40A/W/RP 120V

32A19/49 130V

40A/W/4/RP 120V
60A15/SW/FAN/2PK 120V
60A15/CL/FAN/RP 120V
60A15/GARAGE/RP 120V
40A/RP 120V

40A/CVP 130V

40A/CL 130V

40A/34/SS 120V

40A 130V

40A/4/RP 120V

50A19/RS 75V

25A/RS 120V

25A/RS 130V
50A/RS/4/144/RP 120V
40A/DAY/RP/2/24 120V
60A/DAY/RP/2/24 120V
75A/DAY/RP/2/24 120V
40A15/SW/FAN/BL/2/24 120V
50A/RS/SL 120V
75A/W/4/160/RP 120V
58A19/62 120V

58A19/62 125V
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90A19/TS/8M/SS 120V-125V
75ACL/DL/RP 120V
100A/CL/DL/RP 120V
60A/4/RP 120V
60A/W/4/144/RP 120V
60A/W/DLSW/4/144/RP 120V
60A/DLSW/4PK/RP 120V
60A/W/4/RP 120V
60A/W/RP 120V

60A/RP 120V

40A/CL/RP 120V
60A/CL/RP 120V
75A/CL/RP 120V
100A/CL/RP 120V
60A/DLSW/2PK/RP 120V
60ACL/DL/RP 120V

25A 230V

25A 277V
75A/W/DLSW/4PK/RP 120V
100A/DLSW/4PK/RP 120V
75A/DLSW/2PK/RP 120V
100A/DLSW/4/144/RP 120V
60A 130V

75A 130V

100A 130V

60A/52/SS 120V

75A/67/SS 120V
100A/90/SS 120V
40A/34/SS 130V

60A/52/SS 130V

75A/67/SS 130V
100A/90/SS 130V
40A/34/SS/XL 120V
60A/52/SS/XL 120V
75A/67/SSXL 120V
100A/90/SSXL 120V
40A/34/SS/XL 130V
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60A/52/SS/XL 130V
75A/67/SSXL 130V
100A/90/SSXL 130V
40A/34/W/ES/4PK 120V
60A/52/W/ES/4PK 120V
50A/RS 250V
75A/67/W/ES/4PK 120V
100A/90/W/ES/4PK 120V
50A 250V

50A 277V

60A/W/4/160/RP 120V
60A/DAY/RP/4/48 120V
60A/GEN/4/RP 120V
60A/DAY/4/160/RP 120V
40A15/SWFAN/2/12/BL 120V
40A15C/SW/FAN/2/12/BL 120V
EBV 118V

ECT 120V

75A21 12V

50A21/RP 12V

50A21 12V

60A/DAY/RP/4/48 130V
50A21 34V

BBA 118V

111A

140

BCA 118V

212118V

211 118V
100A/CL/DL/PLUS/2PK/RP 120V
25A19/TB/RP 125V
25A19/TO/RP 125V
25A19/TR/RP 125V
25A19/TY/RP 125V
25A19/TG/RP 125V
60A/BLACKLIGHT/RP 120V
57A17/W/ELOGIC/4/48/RP 120V
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60A/GRO 120V
100K19/DR 120V
90A19/1/TS/8M/SS 120-125V
60A/RS/2/RP 130V
60A/RS/XL 130V
100A/DLSW/PLUS/2PK/RP 120V
69A21/TS/8M 120V
69A21/TS/8M 125V
69A21/TS/8M 130V
75A/CL 120V

75A/CL 130V

75A/CVP 130V

75A/RP 120V

75A/4/RP 120V
75A/RS/XL 130V
100A/CL 120V
100A/LHT 120V
100A/CL 130V
100A/DAY/RP/4/48 130V
75A21/RS/SL/RP 120V
100A/RS/XL 130V
67A21/40/8M 130V
67A21/40/8M 120V
67A21/40/8M 130V
75A/RS/RP/1 120V
75K19/DR 120V
75A/RS/RP/1 130V
100A/DAY/RP/4/48 120V
100A/CVP 130V
100A/W/4/160/RP 120V
100A/RP 120V
100A/4/RP 120V
100A/W/RP 120V
100A/Y/RP 120V
100A/SPK/RP 120V
100A/W/4/RP 120V
100A/W/4/144/RP 120V
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100A/DLSW/2PK/RP 120V
116A21/TS/8M 130V
150A21/135/SS 120V
150A/135/SS/XL 130V
116A21/TS/8M 120V
100A21/SL 120V
135A21/TS/8M/SS 120-125V
100A23 12V

100A23 34V
150A21/135/SS 130V
100A21 120V

100A21 130V
100A21/99/XL 120V
100A21/LHT 120V
100A21/99/XL 130V
100A/DAY/4/160/RP 120V
100A/DAY/RP/2/24 120V
95A17/W/ELOGIC/4/48/RP 120V
60A/RS/RP/1 120V
100A21/RS/SL/RP 120V
100A/RS/RP/1 120V
100A/RS/2/RP 130V
60A/RS/2/RP 120V
75A/RS/2/RP 120V
100A/RS/2/RP 120V
100A/RS/4/144/RP 120V
60A/RS/XL 120V
75A/RS/XL 120V
100A/RS/XL 120V

150A23 120V
150A21/W/RP 120V
200A21/W/1RP 120V
200A21 120V
150A21/CL/RP 120V
65BR30/FL 130V

150A21 120V

150A21/CL 130V
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150A21/IF/RP 120V
150A21/99/XL 120V
150A21/99/XL 130V
100A21/1SB/IF 120V
100A21/VS 130V
60B10/DL/BL/4PK 120V
35PAR16/HAL/GU10/FL/BL3 120V
75PAR38/HAL/SPL/SW 120V
75PAR30LN/HAL/SW 120V
50PAR30LN/HAL/SW 120V
50PAR20/HAL/SPL/SW 120V
60B13C/CL/FAN/2/12/BL 120V
25B11C/T/HAL/BL 120V
100A23/20 120V

101A23/6M 120V
25B10C/DL/BL/4PK 120V
15B10C/DL/BL/4PK 120V
25B10C/DLF/BL/4PK 120V
40B10C/DLF/BL/4PK 120V
15B10C/DL/BL 120V
25B10C/DL/BL 120V
25B10C/DLF/BL 120V
25B10/DL/BL 120V
40B10C/DL/BL/2PK 120V
40B10C/DLF/BL/2PK 120V
40B10/DL/BL/2PK 120V
40B10/DLF/BL/2PK 120V
60B10/DL/BL/2PK 120V
60B10/DLF/BL/2PK 120V
40B10C/DL/BL/4PK 120V
25B10/DL/BL/4PK 120V
40B10/DL/BL/4PK 120V
40B11C/HAL/BL 120V
40B13C/CL/FAN/2/12/BL 120V
K105A23/CL 125V

ECA 120V

Page 8 of 98



CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

40B13/DL/FAN/2/60/BL 120V
40B13/FAN/BL/2PK 120V
60B13/FAN/BL/2PK 120V
40B13/DL/FAN/BL/2PK 120V
60B13/DL/FAN/BL/2PK 120V
25B10C/F/BL/4PK 120V
40B10C/F/BL/4PK 120V
100A21 277V
60B10C/F/BL/4PK 120V
100A21 230V

100A21 250V
15B10/BL/2PK 120V
15FC/IC/BL/2PK 120V
15FC/AIC/BL/2PK 120V
15FC/W/BL/2PK 120V
25B10/BL/2PK 120V
25B10/F/BL/2PK 120V
40B10/BL/2PK 120V
40B10/F/BL/2PK 120V
60B10/BL/2PK 120V
60B10/F/BL/2PK 120V
15B10C/BL/2PK 120V
25B10C/BL/2PK 120V
25B10C/F/BL/2PK 120V
40B10C/BL/2PK 120V
40B10C/F/BL/2PK 120V
60B10C/BL/2PK 120V
60B10C/F/BL/2PK 120V
4C7/CR/BL/4PK 120V
4C7/DL/BL/4PK 120V
4C7/W/BL/2PK 120V
7C7/W/BL/2PK 120V
4C7/BL/2PK 120V
7C7/BL/2PK 120V
7C7/W/BL/4PK 120V
7C7/BL/4PK 120V
4C7/BL/4PK 120V
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4C7/W/BL/4PK 120V
25B10C/BAGPK 120V
40B10C/BAGPK 120V
60B10C/BAGPK 120V
40S11N 120V
60B10C/BL/4PK 120V
40S11N/BL 120V

7C7 120V

7C7 130V

15G16.5C 120V
15G16.5C/W 120V
25G16.5C 120V
25G16.5C/W/BL 120V
7C7/CW 120V
25G16.5C/BL 120V
10C7/CL 120V
40S11N/NEO/BULK 120V
25B10C/BL/4PK 120V
40B10C/BL/4PK 120V
60B10C/BL/4PK 120V
60B10/BL/4PK 120V
40B10/BL/4PK 120V
25B10/BL/4PK 120V
15B10CBAGPK 120V
60G16.5C/W/BL 120V
60G16.5C/BL 120V
40G16.5C/BL 120V
40G16.5C/W/BL 120V
15B10C/T/BL/2PK 120V
25B10C/T/BL/2PK 120V
40B10C/T/BL/2PK 120V
40B10C/F/T/BL/2PK 120V
60B10C/T/BL/2PK 120V
60B10C/F/T/BL/2PK 120V
40G16.5C 120V
25G16.5C/4M 120V
60B10C/DL/BL/4PK 120V
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15G16.5C/4M 120V
40B10C/CRYSTAL/DL/BL/4/24 120V
15B10/T/BL/2PK 120V
25B10/T/BL/2PK 120V
40B10/T/BL/2PK 120V
40B10/F/T/BL/2PK 120V
60B10/T/BL/2PK 120V
40B10/CRYSTAL/DL/BL/4PK 120V
32B10C/CRYSTAL/DL/BL/2PK 120V
40B10/CRYSTAL/DL/BL/2PK 120V
40B10C/CRYSTAL/DL/BL/2PK 120V
25B10C/CRYSTAL/DL/BL/2PK 120V
60B10C/CRYSTAL/DL/BL/2PK 120V
25B10C/CRYSTAL/DL/BL/4/24 120V
60B10C/CRYSTAL/DL/BL/4/24 120V
60B10C/DAY/2PK/BL 120V
40B10C/DAY/2PK/BL 120V
60B10C/DLF/BL/4PK 120V
60C15/SG/BL 120V
60B10C/DL/BL/2PK 120V
60B10C/DLF/BL/2PK 120V
40B13/CRYSTAL/FAN/BL/2PK 120V
65PAR38/FL 120V

65PAR38/SP 120V

65PAR38/FL 130V

25F/CL 120V

25F/W/BL/2PK 120V

25F/IC/BL/2PK 120V
25F/AIC/BL/2PK 120V
175PAR38/HEAT/CL 120V
175PAR38/HEAT/RED 120V
100PAR38/HEAT/RED 120V
75PAR38/3FL 120V

150PAR38/3FL 120V
150PAR38/3FL 125-130V
25FCL/BL/2PK 120V
60B10/DAY/2PK/BL 120V
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60F/H/DAY/CLAM 120V
150PAR38/SP 130V
150PAR38/FL 130V
100PAR38/FL/Y/RP 120V
100PAR38/FL/R/RP 120V
100PAR38/FL/A/RP 120V
100PAR38/FL/B/RP 120V
100PAR38/FL/G/RP 120V
40G25/DAY/1/6 120V
60G25/DAY/1/6 120V
40PAR30/CAPIR/NSP9 120V
40PAR30/CAPIR/NFL25 120V
40PAR30/CAPIR/FL40 120V
40F/CL 120V

60F/IC/BL/2PK 120V
40F/W/BL/2PK 120V
40F/IC/BL/2PK 120V
40F/AIC/BL/2PK 120V
60F/BL 120V

60F/CL 120V

40G25/HAL 120V

60G25/HAL 120V
75PAR38/HAL/FL30/2PK 120V
45PAR38/HAL/WFL50 130V
50A/RS/2/RP 120V
60PAR30/HAL/FL40 130V
60PAR30/HAL/NFL25 130V
50PAR30/CAPIR/NSP9 130V
50PAR38/CAPIR/SP9 130V
50PAR38/CAPIR/NFL25 130V
40PAR20/CAPIR/WFL40 120V
50PAR30/CAPIR/FL40 130V
50PAR30/CAPIR/NFL25 130V
50PAR38/CAPIR/SP9 120V
50PAR38/CAPIR/NFL25 120V
25G25/DL/RP 120V
25G25/DLSW/RP 120V
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40G25/DL/RP 120V
40G25/DLSW/RP 120V
60G25/DL/RP 120V
60G25/DLSW/RP 120V
40PAR20/CAPIR/NSP10 120V
40PAR20/CAPIR/NFL30 120V
50PAR20/HAL/NFL30/RP 120V
50PAR30LN/HAL/DL/WFL/RP 120V
60PAR38/HAL/NFL25 130V
40G25/W/CVP130V
40G25/CVP/130V
60C15/FAN/2PK 120V
25G25/3PK/RP 120V
25G25/W/3PK/RP 120V
40G25/3PK/RP 120V
40G25/W/3PK/RP 120V
60G25/3PK/RP 120V
60G25/W/3PK/RP 120V
60G25/RP 120V

60G25/W/RP 120V

25G25 120V

25G25/W 120V

40G25 120V

40G25/W 120V

25G25/4M 120V

25G25/W/4M 120V

60G25 120V

60G25/W 120V

25G25/RP 120V

40G25/RP 120V

25G25/W/RP 120V
40G25/W/RP 120V
100PAR38/CAPIR/FL40 120V
100PAR38/CAPIR/NFL25 120V
100PAR38/CAPIR/SP10 120V
80PAR38/CAPIR/FL25 120V
60PAR30/HAL/NSP9 120V
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60PAR30/HAL/NFL25 120V
80PAR38/CAPIR/SP10 120V
50PAR30/CAPIR/NFL25 120V
50PAR30/CAPIR/NSP9 120V
60PAR38/CAPIR/WSP12 120V
100/300PS25/RP 120V
40G30/W/RP 120V
60G30/W/RP 120V

60G30/RP 120V
60PAR38/HAL/WSP12 120V
60PAR38/CAPIR/NFL25 120V
75PAR38/HAL/FL/CVP 130V
60PAR38/HAL/FL30 130V
60PAR38/HAL/SP9 130V
35PAR20/HAL/NFL30 130V
35PAR20/HAL/WFL40 130V
35PAR20/HAL/NFL30 120V
60PAR38/CAPIR/FL30 120V
35PAR20/HAL/NSP10 120V
60PAR38/HAL/FL30 120V
60PAR38/HAL/SP9 120V
60PAR38/HAL/NFL25 120V
50PAR30LN/HAL/NFL25 130V
50PAR30LN/HAL/NSP9 130V
60PAR38/CAPIR/SP9 120V
50PAR30LN/HAL/WFL50 130V
50PAR20/HAL/NSP10 120V
50PAR20/HAL/NFL30 120V
35PAR20/HAL/WFL40 120V
50PAR30LN/HAL/NSP9 120V
75PAR38/HAL/WSP12 120V
75PAR38/HAL/FL30 120V
75PAR38/HAL/SP9 120V
75PAR38/HAL/FL30 130V
75PAR38/HAL/SP9 130V
75PAR38/HAL/WFL50 130V
50PAR30LN/HAL/NFL25 120V
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50PAR30/HAL/NSP9 120V
50PAR30/HAL/NFL25 120V
50PAR20/HAL/NSP10 130V
50PAR20/HAL/NFL30 130V
50PAR30/HAL/NSP9 130V
50PAR30/HAL/NFL25 130V
50PAR30/HAL/FL40 130V
50PAR30LN/HAL/WFL/RP 120V
50PAR30LN/HAL/WFL50 120V
150/120PAR/3FL/SS 120V
120PAR38/HAL/FL/RP 120V
90PAR38/HAL/FL30 130V
90PAR38/HAL/WSP12 130V
90PAR38/HAL/FL30 120V
90PAR38/HAL/WSP12 120V
90PAR38/HAL/SP9 120V
90PAR38/HAL/SP9 130V
45PAR38/HAL/FL30 120V
45PAR38/HAL/WSP12 120V
45PAR38/HAL/SP9 120V
45PAR38/HAL/FL30 130V
45PAR38/HAL/WSP12 130V
45PAR38/HAL/SP9 130V
120PAR38/HAL/WFL55 120V
90PAR38/HAL/NFL25 130V
90PAR38/HAL/WFL50 130V
75PAR30/HAL/NFL25 120V
75PAR30/HAL/NSP9 120V
75PAR30/HAL/FL40 120V
40G40/RP 120V
40G40/W/RP 120V
60G40/RP 120V
60G40/W/RP 120V
100G40/RP 120V
100G40/W/RP 120V
75PAR30/HAL/NFL25 130V
75PAR30/HAL/SP9 130V
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75PAR30/HAL/FL40 130V
90PAR38/HAL/3WSP12 120V
90PAR38/HAL/3FL30 120V
90PAR38/HAL/FL/CVP 130V
250K/BR38/FL 125V
250R40/10 120V

250BR40/1 120V

250BR40 120V

25G40 120V
50PAR20/HAL/WFLA40 120V
50PAR30/HAL/FL40 120V
50PAR30/CAPIR/FL40 120V
60PAR38/CAPIR/FL30 130V
60PAR38/CAPIR/SP9 130V
375R40/1 120V
35PAR30LN/HAL/NSP9 120V
35PAR30LN/HAL/WFL50 120V
75PAR30LN/HAL/WFL50 120V
75PAR30LN/HAL/NFL25 120V
75PAR30LN/HAL/NSP9 130V
75PAR30LN/HAL/NFL25 130V
300BR/FL 120V

25R14N/RP 120V
75PAR30LN/HAL/WFL50 130V
75PAR30LN/HAL/NSP9 120V
25R14N 120V

30R20 120V

30R20 130V

25R14/RP 120V

40R14/RP 120V

40R14N/RP 120V
40R16/FL/RP 120V
50PAR30LN/HAL/NFL/RP 120V
75PAR30LN/HAL/WFL/RP 120V
75PAR30LN/HAL/NFL/RP 120V
50R20 120V

50R20 130V
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50R20/RP 120V
50R20/PINK 120V
30R20/RP 120V

75R20/RP 120V
50R20/GRO 120V
50R20/CVP 130V
50R20/PINK 130V
100BR/FL 130V
120PAR38/HAL/NFL25 120V
100BR/FL 120V
75PAR38/HAL/FL/RP 120V
75PAR38/HAL/SP/RP 120V
120PAR38/HAL/FL30 120V
120PAR38/HAL/SP10 120V
120PAR38/HAL/FL30 130V
100BR/FL/RP 120V
120PAR38/HAL/SP/RP 120V
120PAR38/HAL/SP10 130V
120BR/FL/CVP 130V
120BR/FL/RP 120V
120BR/SP/RP 120V
120BR/GRO 120V
120BR/FL 130V

120BR/FL 120V

120BR/SP 130V

120BR/SP 120V
150G40/W/RP 120-130V
50R20/2PK 120V
120BR/DL/FL/RP 120V
500PAR64/MFL 120V
500PAR64/WFL 120V

4559

500PAR64/WFL 130V
500PAR64/NSP 120V
50R20/DL/RP 120V
300PAR56/NSP 130V
300PAR56/WFL 130V

N NO OO OO O O

-t
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ceD

300PAR56/MFL 130V
300PAR56/NSP 120V
75PAR30LN/HAL/DL/WFL 120V
300PAR56/MFL 120V
125BR40/1/RP 120V
300PAR56/WFL 120V
50PAR20/HAL/DL/NFL 120V
25A/PAR56/WFL 12V
200PAR56 30V
90PAR38/HAL/2FL30 120V
90PAR38/HAL/2SP12 120V
90PAR38/HAL/2FL30 130V
350PAR56/SP

4557

5557

50R20/RP/2/12 120V
106PAR38/HAL/WFL55 120V
106PAR38/HAL/SP10 120V
200PAR56/MFL 120V
150P25/10 120V
150P25/2SB 120V
1950L/A23/8M 120V
1950L/A23/8M 130V
120BR40/FL/SL 130V
75ER30 120V

75ER30 130V

50ER30 120V
45BR30/FL/RP 120V
50ER30 130V

75ER30/RP 120V
50ER30/RP 120V

75BR/FL 130V

75BR/FL 120V
75BR/FL/RP 120V
75BR/DL/FL/RP 120V
65BR30/TRAY 120V
65BR30/SP/RP 120V
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

65BR30/A/RP 120V
65BR30/B/RP 120V
65BR30/G/RP 120V
65BR30/PK/RP 120V
65BR30/Y/RP 120V
65BR30/GRO/RP 120V
65BR30/FL/RP 120V
65BR30/R/RP 120V
65BR30/FL 120V

120ER40 120V
65BR30/FL/SL/RP 130V
65BR30/FL/SRNK2 120V
65BR30/FL/CVP 130V
65BR30/DL/FL/RP 120V
65BR30/2/48 120V
65BR30/DL/FL/TRAY 120V
150PAR46 130V
200PAR46/3NSP 120V
200PAR46/3NSP 125-130V
200PAR46/3MFL 120V
200PAR46/3MFL 125-130V
65BR30/DAY/1/6/RP 120V
50PAR20/HAL/DAY/NFL 120V
50PAR30LN/HAL/DAY/WFL 120V
75PAR30LN/HAL/DAY/WFL 120V
50PAR38/DAY/FL 120V
75PAR38/DAY/FL 120V
50R20/DAY/1/6/RP 120V
50PAR38/HAL/SW 120V
150A23/RS 120V

150A23/RS 130V
65BR30/2/24/RP 120V
60PAR38/HAL/DAY/FL30 120V
60PAR38/HAL/DAY/SP9 120V
50PAR38/CAPIR/DAY/FL30 120V
150PS25/SB 120V

150PS25/IF 120V
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012
150PS25 130V

ceD

150PS25/SL 120V
150PS25/RS/SL 120V
65BR/DL/FL/RP 120V
50R20/DL/1/48 120V
75BR40/FL/DAY/1/6/RP 120V
40G25/CL/DAY/1/6 120V
60G25/CL/DAY/1/6 120V
40B10/DAY/2PK/BL 120V
65BR/FL/24 120V
35PAR14/HAL/FL/RP 120V
45BR30/DL/FL/RP 120V
150PAR46/3NSP 125-130V
4551

45BR30/DL/FL/RP/48 120V
47PAR38/HAL/DL/SP9 120V
47PAR38/HAL/DL/FL30 120V
65A/BR30/FL/CVP/12PK 130V
75BR/CVP 130V
75PAR30LN/HAL/WFL50/CVP 130V
50PAR30LN/HAL/WFL50/CVP 130V
63PAR38/HAL/DL/SP9 120V
150PS25/99/XL 130V
75PAR38/HAL/GENOP/SP9 130V
50PAR38/HAL/FL/EOT 120V
75PAR38/HAL/FL/EOT 120V
100PAR38/HAL/FL/EOT 120V
200A23/RS 130V
200A21/CL/RP 120V
200A21/CL 130V

200A21/RP 120V

200A23 120V
50PAR38/HAL/DL/FL 120V
75PAR38/HAL/DL/FL30 120V
50PAR38/HAL/FL30/RP 120V
50PAR38/HAL/SPL/SP9 120V
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

100PAR38/HAL/SP9/RP 120V
250PAR38/HAL/SP10 120V
50PAR38/HAL/FL30/TWIN 120V
45PAR38/HAL/FL 120V
45PAR38/HAL/SP 120V
90PAR38/HAL/SP 120V
200A21 130V
90PAR38/HAL/FL 120V
100PAR38/HAL/FL30/TWIN 120V
200A21/99/XL 125V
250PAR38/HAL/FL30 120V
202PS25/CL 125V
100PAR38/HAL/FL30/RP 120V
200PS25 130V

75/0PAR/FL 120V
150/OPAR/FL 120V
75/0PAR/BUG/RP 120V
100/OPAR/FL/Y/RP 120V
100/OPAR/FL/R/RP 120V
100/OPAR/FL/A/RP 120V
100/OPAR/FL/B/RP 120V
100/OPAR/FL/G/RP 120V
40G25/CT/1/6 120V

200PS/SL 120V

200PS/IF 130V
50PAR20/HAL/NFL30/CVP 130V
45R20/RP 120V

200PS/23 130V

45R20/CVP 130V
45R20/DAY/1/6/RP 120V
65BR/FL/RP 120V

65BR/CVP 130V

200PS/RS/SL 120V

45R20 120V

45R20/DL/RP 120V
45R20/130V

200PS/CL/99/XL 130V
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

300M/IF/RP 120V

300M/IF 120V

300M/IF/CVP/6 130V

300M/IF 130V

300M/CL/RP 120V

300M/CL 120V

300M/CL 130V

300M/IF/99/XL 130V
200PS25/99/XL 130V

200/CL 277V
300PS35/CL/99/XL 120V
300PS35/CL 120V
300PS35/CL 130V
300PS35/IF 120V

300PS35/IF 130V
300PS35/99IF/XL 130V
300PS35/SB/IF 120V
500PS35/CL 120V
500PS35/CL 130V
500PS35/IF 130V
300PS35/CL 277V

327PS35 125V

1056230V

1256250V

10S6 120V

3S6/5 120V

3S6/5 130V

6S6DC 120V

6S6DC 130V

6S6DC145V

93BL2PK 13V
7C7/NL/SENSOR/2/12/CLIP/BL 120V
7C7/NL/SENSOR/1/6/BL 120V
NL/LED/HANDS 120V
7C7/NL/SENSOR/2/12/BL 120V
NL/SENSOR/FL/2/12/BL 120V
NL/GLOW/1/6/BL 120V
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

NL/SENSOR/EYE/2/12/CLIP/BL 120V
NL/SENSOR/EYE/1/6/BL 120V
NL/LED/BEAR 120V
NL/LED/ANGEL 120V
NL/LED/FLOWERS 120V
TAP/1/6/BL

PL/FL/4"/F/BL 120V
NL/NEON/1/6/BL 120V
KC/LED/BL 120V
NL/SENSOR/FL/1/6/BL 120V
4C7/NL/1/6/BL 120V
100A/DLSW/PLUS/4PK/RP 120V
100A/DLSW/PLUS/4PK/RP/160 120V
10S11N/CL 120V

10S11N/CL 130V

6S6/CL12V

6S6/CL24V

6S6/CL30V

6S6/CL 130V

6S6/CL145V

6S6/CL155V

6S6/CL 120V

15S511/102/IF 120V

15514/CL 130V

6S14 120V

10S14 120V

10S14/IF 120V

11514 120V

11514 130V

11S14/IF 130V

6.6A/30T10/1P

6.6A/45T10/P
15/150A/SECURITYLIGHT 120V
15T6/BL 145V

15T6 120V

15T6 130V
50/150A21/DLSW/RP 120V
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

45/140A21/W/ES/RP 120V
50/150A21/W/RP 120V
15T6145V

40T6.5/2 120V
25T6.5/DC 130V
50/150/DAY/1/12 120V
25T6.5/IF 130V
25T6.5/IF 120V
25T6.5/DC/IF 120V
25T6.5 120V

25T6.5 130V

25T6.5/DC 120V
20T6.5/IF 120V
20T6.5DC/IF 120V
40T6.5/CL/BL/6PK 120V
15T7N 120V

15T7N/BL 120V

15T7C 120V
15T7DC/BL 120V
15T7DC/BL/1/6 120V
15T7DC 120V

25T8C 120V

25T8DC 120V

25T8DC 130V
25T8DC/BL/1/6 120V
25T8DC/BL 120V
25T8N 120V
25T8N/BL/1/6 120V
25T8N/BL 120V
25T10/CL/BL/6PK 120V
25T10/IF/BL/6PK 120V
40T10/CL/BL/6PK 120V
40T10/IF/BL/6PK 120V
25T6.5/BL/6PK 120V
15T10/CL 120V
25T10/IF 120V

25T10/IF 130V
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

25T10 120V

25T10 130V

40T10 120V

40T10 130V

40T10/IF 130V

60T10/64 120V

60T10/CF 120V

60T1064BL 120V
50/150A21/SPK/RP 120V
75T10/HAL/CL 120V
75T10/HAL/F 120V
100T10/HAL/CL 120V
100T10/HAL/F 120V
150T10/HAL/CL 120V
150T10/HAL/F 120V
230T10/HAL/CL 120V
230T10/HAL/F 120V
100Q/CL/DC/64485 120V
60BT15/HAL/CL/BL 120V
60BT15/HAL/W/BL 120V
75BT15/HAL/W/BL 120V
100BT15/HAL/W/BL 120V
150BT15/HAL/W/BL 120V
100A/HAL/F/CLAM 120V
75A/HAL/DAY/CRYSTAL/CLAM 120V
42A/HAL/F 120V

42A/HAL/F 130V
100A/HAL/DAY/CRYSTAL/CLAM 120V
150A/HAL/DAY/CLAM 120V
52A/HAL/F 120V

52A/HAL/F 130V
72A/HAL/F 120V

72A/HAL/F 130V
60A/HAL/CRYSTAL/CLAM 120V
60A/HAL/F 120V

75A/HAL/F 120V
50A/HAL/CRYSTAL 120V
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

75A/HAL/CRYSTAL 120V
100A/HAL/F 120V
75A/HAL/F/CLAM 120V
60A/HAL/CL/CLAM 120V
60A/HAL/F/CLAM 120V
75A/HAL/CL/CLAM 120V
100A/HAL/CL/CLAM 120V
30/100A21/DLSW/1/48 120V
7.5S 120V

7.5S 130V
30/100A21/DLSW/RP 120V
30/100A21/W/RP 120V
50/250A21/W/RP 120V
7.5S/CW 120V
7.5S/CW/BL/1/6 120V
7.5S/CR 120V
7.5S/CW/BL 120V

LN60 125-130V

LN150 125-130V
FC12T9/D/RS
FC12T9/WW/RS
FC16T9/SW/RS
FC16T9/D/RS
FC8T9/D/RS
FC8T9/WW/RS
FT55DL/C/841/ECO
FC16T9/CW/RS
FC12T9/CW/RS
FC12T9/CW/RS/6 PACK
FC8T9/CW/RS
FC8T9/CW/RS/6 PACK
FC6T9/WW/RS
FC6T9/CW/RS
FC8T9/DSW/RP
FC8T9/830/EL
FC12T9/DSW/RP
CF13DS/E/827/BL/1
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

CF26DT/E/827/ECO/CVP
CF13DS/830/ECO
CF13DS/E/830

DULUX S 9W/78
CF5DS/841/ECO
CF7DS/841/ECO
CF9DS/841/ECO
CF13DS/841/ECO
CF7DS/850/ECO
CF9DS/850/ECO
CF13DS/850/ECO
CF7DS/835/ECO
CF5DS/E/827
CF7DS/E/827
CF9DS/E/827
CF13DS/E/827
CF5DS/E/841
CF7DS/E/841
CF9DS/E/841
CF13DS/E/841
CF5DS/827/ECO
CF7DS/827/ECO
CF9DS/827/ECO
CF13DS/827/ECO
CF9DS/835/ECO
CF13DS/835/ECO
CFT13WDS/EC/835/ECO
CF13DS/827/ECO/CVP/9
CF13DS/841/ECO/CVP/9
CFT13WDS/EC/827/ECO
CFT13WDS/EC/841/ECO
CF13DS/841/ECO/BL/1
FAT5CW/BL/1/6
FAT5/CW

F4T5/BLB
CF7DS/827/ECO/BL/1
CF5DS/827/ECO/BL/1

Page 27 of 98



CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

CF13DD/827/ECO/BL/1
CF9DS/827/ECO/BL/1
FT40DL/28W/841/SS/IS/ECO 100V
CF13DS/827/ECO/BL/1
FT40DL/28W/830/SS/IS/ECO 100V
FT40DL/28W/835/SS/IS/ECO 100V
CF9DS/827/RP/ECO
CF9DD/827/RP/ECO
CF13DD/827/RP/ECO
CF5DS/827/RP/ECO
CF7DS/827/RP/ECO
CF18DF/830
CF18DF/841
CF24DF/830
CF24DF/841
CF36DF/830
CF36DF/841
CF13ES/827/ECO/CVP
FT80DL/830/ECO
FT40DL/850/RS/ECO
FT24DL/835/ECO
FT36DL/830/ECO
FT36DL/835/ECO
FT36DL/841/ECO
FT40DL/830/RS/ECO
FT40DL/835/RS/ECO
FT40DL/841/RS/ECO
FT18DL/830/ECO
FT18DL/835/ECO
FT18DL/841/ECO
FT55DL/830/ECO
FT55DL/835/ECO
FT55DL/841/ECO
FT18DL/841/RS/ECO
FT18DL/835/RS/ECO
FT18DL/830/RS/ECO
FT24DL/841/ECO
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

FT24DL/830/ECO
STUDIOLINE 55W/3200
STUDIOLINE 55W/5600
F6T5/CW

F6T5/WW
F6T5CW/BL/1/6
FT80DL/835/ECO
FT80DL/841/ECO
CF13DD/827/ECO/CVP/6
CF13DD/E/835/ECO/BL/1
CF26DD/E/835/ECO/BL/1
CF26DD/E/835/CVP/6
CF13DD/E/841/ECO
CF18DD/E/841/ECO
CF26DD/E/841/ECO
CF13DD/E/835/ECO
CF18DD/E/835/ECO
CF26DD/E/835/ECO
CF18DD/827/ECO
CF18DD/835/ECO
CF18DD/841/ECO
CF26DD/827/ECO
CF26DD/835/ECO
CF26DD/841/ECO
CF13DD/E/827/ECO
CF18DD/E/827/ECO
CF26DD/E/827/ECO
CF26DD/841/1/10
CF9DD/827/ECO
CF9DD/835/ECO
CF13DD/827/ECO
CF13DD/835/ECO
FPC22/830
CF13DD/830/ECO
CF13DD/841/ECO
CF18DD/830/ECO
CF26DD/830/ECO
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012
FPC22/835

ceD

CF13DD/E/830/ECO
CF26DD/E/830/ECO
CF18DD/E/830/ECO
FT55DL/12

FT55DL/32

FPC40/830

FPC40/835

FPC40/841
FPC55/830/HO
FPC55/835/HO
FPC55/841/HO
CF26DT/827/ECO
CF18DT/827/ECO
CF18DT/E/827/ECO
CF26DT/E/827/ECO
CF32DT/E/827/ECO
CF9DD/830/ECO
L70W /21 - 840
G8T5/OF

F8T5/CW

F8T5/WW
F8T5/SW/BL/1/6
F8T5/D

F8T5/BLB
F8T5CW/BL/1/6
F8T5/CWX
FP54/865/HO/ECO
FP80/841/HO
FP28/830/ECO
CF42DT/E/IN/835/ECO
CF18DT/E/IN/827/ECO
CF18DT/E/IN/830/ECO
CF18DT/E/IN/835/ECO
CF18DT/E/IN/841/ECO
CF26DT/E/IN/827/ECO
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

CF26DT/E/IN/830/ECO
CF26DT/E/IN/835/ECO
CF26DT/E/IN/841/ECO
CF32DT/E/IN/827/ECO
CF32DT/E/IN/830/ECO
CF32DT/E/IN/835/ECO
CF32DT/E/IN/841/ECO
CF42DT/E/IN/827/ECO
CF42DT/E/IN/830/ECO
CF42DT/E/IN/841/ECO
CF13DT/E/827/ECO
CF13DT/E/830/ECO
CF13DT/E/835/ECO
CF13DT/E/841/ECO
CF57DT/E/IN/827/ECO
CF57DT/E/IN/830/ECO
CF57DT/E/IN/835/ECO
CF57DT/E/IN/841/ECO
FP28/835/ECO
FP28/841/ECO
FP54/830/HO/ECO
FP54/835/HO/ECO
FP54/841/HO/ECO
FP14/830/ECO
FP14/835/ECO
F18T5/CW/RS/SMBASE
F18T5/WW/RS/SMBASE
FP14/841/ECO
FP21/830/ECO
FP21/835/ECO
FP21/841/ECO
FP35/830/ECO
FP35/835/ECO
FP35/841/ECO
FP24/830/HO/ECO
FP24/835/HO/ECO
FP24/841/HO/ECO
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

FP39/830/HO/ECO
FP39/835/HO/ECO
FP39/841/HO/ECO
FP80/830/HO/ECO
FP80/835/HO/ECO
FP80/841/HO/ECO
CF26DD/E/827/ECO/BL/1
CF13DD/E/827/ECO/BL/1
FP28/835/PM/ECO
FP28/841/PM/ECO
FP28/830/PM/ECO
FP54/850/HO/ECO
FP28RED 40/CS 1/SKU
FP28GREEN 40/CS 1/SKU
FP28BLUE 40/CS 1/SKU
FP14/865/ECO
FP21/865/ECO
FP28/865/ECO
FP28/835/PM/ECO/6/1
FP28/841/PM/ECO/6/1
FP28/830/PM/ECO/6/1
FP54/RED/HO
FP54/GREEN/HO
FP54/BLUE/HO
FP54/835/C/HO/ECO
FP54/841/C/HO/ECO
FP54/850/C/HO/ECO
FJ60T12/CW/HO
F13T5CW/BL/1/6
F13T5/CW

F13T5/WW
FJ48T12/CW/VHO/LT
FJ72T12/CW/VHO/LT
FJ96T12/CW/VHO/LT
FJ96T12/CW/HO
F14T12/CW
F14T12/CW/6/RP
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

F14T12/D

F14T12/WW
F15T12/350BL/500/PH
F14T12/DSW/RP
F14T8/CW

F14T8/D
F15T12/CW/6PK
F18T12/350BL/700/PH
F15T12/CW

F15T12/D
F15T12/DCW/RP
F14T12/DCW/1/6/RP
F15T12/WW
FO32741ECO/SL
F15T12/DSW/RP
FO25/827/XP/ECO 30/CS 1/SKU
FO17/827/XP/ECO 30/CS 1/SKU
F15T8/D

F15T8/D35
F15T8/D830
G15T8/OF

F15T8/CW
F15T8/CW/6PK
F15T8/350BL
F15T8/BLB
FO17/730/XP/ECO
FO17/741/XP/ECO
FO25/741/XP/ECO
F15T8/DSGN50
F15T8/DSW/RP
F15T8/GRO/AQ/RP
FBO32/830/6/ECO
FO13/735/ECO
FO13/741/ECO
FBO32/835/6/ECO
FBO32/841/6/ECO
FO32/735/SL
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

FO32/830/XPS/ECO
FO32/841/XPS/ECO
F15T8/N
FBO31/830/XP/ECO
FBO31/835/XP/ECO
FBO31/841/XP/ECO
FO32/835/XPS/ECO
FO25/735/XP/ECO
FO17/735/XP/ECO
F15T8/WW
F25T8/350BL/18in
FO32/730/XP/ECO
FO32/741/XP/ECO
FO14/865/XP/ECO
FO17/865/XP/ECO
FO25/865/XP/ECO
FO32/865/XP/ECO
FO40/865/XP/ECO
FBO16/865XP
F18T8/D/K26
FO21/865/XP/ECO
FO13/865/XP/ECO
FO96/741/ECO
FO96/735/ECO
FO32/830/XP/ECO
FO32/835/XP/ECO
F15T8/SW/RP
F13T8/CW
FO32/841/XP/ECO
FO17/735/ECO
FO17/741/ECO
FO25/841/XP/ECO
FO25/835/XP/ECO
FO32/830/ECO
FO17/835/XP/ECO
FO32/835/ECO
FO32/841/ECO
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

FO17/830/XP/ECO
FBO31/750
FBO16/830
FBO16/835
FBO16/841
FO14/950/20in
FO21/950/30in
FO28/950/40in
FO17/950/24in
FO25/950/36in
FO40/950/60in
FBO24/830
FBO24/835
FBO24/841
FBO31/830
FBO31/835
FBO31/841
FO32/950/48in
FO17/841/XP/ECO
FO25/830/XP/ECO
FO40/835/XP/ECO
FO40/830/XP/ECO
FO40/841/XP/ECO
FO17/730/ECO
FO25/730/ECO
FO25/735/ECO
FO25/741/ECO
FO32/GOLD
FBO32/830/6
FO32/730/ECO
FO32/735/ECO
FO32/741/ECO
F20T12/GRO/AQ/WS/RP
F20T12/CW/RP
FO32/850/XP/ECO
F20T12/GRO/AQ/RP
FO96/730/ECO
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

FO96/841/XP/ECO
FO96/835/XP/ECO
FO96/830/XP/ECO
FO32/827/XP/ECO
FO32/735/XP/ECO
FBO32/730/6/ECO
FBO32/735/6/ECO
FBO32/741/6/ECO
FBO32/750/6/ECO
FBO32/830XP/6/ECO
FBO32/835XP/6/ECO
FBO32/841XP/6/ECO
FO30/835/XP/SS/ECO
FO30/841/XP/SS/ECO
FO30/830/XP/SS/ECO
F20T12/CW/UPC
F20T12/CW/CVP/10
F20T12/D830
F20T12/CW

F20T12/D
FBO32/835XPS/6/ECO
FBO32/841XPS/6/ECO
FO96/835/XP/SS/ECO
FO96/841/XP/SS/ECO
FOA40/730/ECO
FO40/735/ECO
FO40/741/ECO
F20T12/350BL
F20T12/BLB/RP
F20T12/DSGN50
F20T12/WW
F20T12/WW/RP
FO17/830/ECO
FO17/835/ECO
FO17/841/ECO
FO25/830/ECO
FO25/835/ECO
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

FO25/841/ECO
FO32/750/ECO
FO32/850/ECO
FO40/830/ECO
FOA40/835/ECO
FO40/841/ECO
FO96/830/ECO
FO96/835/ECO
FO96/841/ECO
FO17/830/XPS/ECO
FO17/835/XPS/ECO
FO17/841/XPS/ECO
FO25/830/XPS/ECO
FO25/835/XPS/ECO
FO25/841/XPS/ECO
FBO32/850XPS/6/ECO
FBO30/830XP/6/SS/ECO
FBO30/835XP/6/SS/ECO
FBO30/841XP/6/SS/ECO
FO96/850/ECO
FO96/850/XP/ECO
FO32/765/ECO
FO28/830/XP/SS/ECO
FO28/835/XP/SS/ECO
FO28/841/XP/SS/ECO
FO32/741/ECO/CVP
FO32/735/ECO/CVP
FO28/850XP/SS/ECO
FO17/850/XP/ECO
FO25/850/XP/ECO
FBO29/830XP/SS/ECO
FBO29/835XP/SS/ECO
FB0O29/841XP/SS/ECO
FO30/850/XP/SS/ECO
FP28/850/ECO
FO96/735/HO/ECO
FO96/741/HO/ECO
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

FO96/835/HO/ECO
FO96/841/HO/ECO
F20T12/SW/2/30
FO32/25W/830/XP/SS/ECO
FO32/25W/835/XP/SS/ECO
FO32/25W/841/XP/SS/ECO
FO32/25W/850/XP/SS/ECO
F20T12/D35
F20T12/DSW/RP
F20T12/DCW/RP
F25T12/WW/30
F24T12/CW

F25T12/CW/28
F25T12/CW/30
F25T12/CW/33
FO32/SKYWHITE/XP/ECO
F18T8CW/K24/1/12/UPC
F18T8CW/K24
F18T8/CW/K26PLT
F18T8CW/K26
F18T8CW/K28
F18T8CW/K30

F30T8/D

G30T8/OF

F30T8/350BL

F30T8/CW

F30T8CW 6/cs
F30T8/CWX
F30T12/D835/RS
F30T8/DWW/RP

F30T8/N
G120T6/4P/SE/OF
G190T6/4P/SE/OF
GCF7DS/G23/SE/OF
GCF9DS/G23/SE/OF
G10T8/OF

G6T5/OF
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

G25T8/OF

ceD

GCF11DS/G23/SE/OF

GFT18DL/2G11/SE/OF

GFT24DL/2G11/SE/OF

GFT36DL/2G11/SE/OF

G36T5/4P/SE/OF

G36T5/G5/OF

G14T5/SP/OF

G10T5/4P/SE/OF

G10T5/SP/OF

G64T5/4P/SE/OF

G20T5/G5/0OF

G55T8/OF

G64T5/SP/OF

G36T5/SP/OF

F25T12/CW/RS/SS (F30T12/CW/RS/SS)

F25T12/WW/RS/SS (F30T12/WW/RS/SS)

F30T12/D830/RS

F30T12/CW/RS

F30T12/D/RS

F30T12/WW/RS

F30T12/D35/RS

F25T12/D35/RS/SS (F30T12/D35/RS/SS)

F30T12/CW/RS/UPC

F30T12/SW/RP

F30T12/DSW/RP

F30T12/CW/RP

F36T12/CW

F30T8/WW

FB40/CWX/6

FB40/D830/6

F40/BLB/RP

FB34/CW/6/SS (FB40/CW/6/SS)

FB34/WW/6/SS/ECO (FB40/WW/6/SS/ECO)

FB34/CW/6/SS/ECO (FB40/CW/6/SS/ECO)

FB34/CW/6/SS/UPC (FB40/CW/SS/6) 80

FB34/WW/6/SS/UPC (FB40/WW/6/SS)
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

FB34/D30/6/SS (FB40/D30/6/SS)
FB34/D35/6/SS (FB40/D35/SS)
FB40/D30/6

FB40/D35/6

FB40/D41/6

F42T6/CW

F42T6/D35

F42T6/WW

F40/DSWP/1/6/RP

F34CW/SS/SL (F40CW/SS/SL)
F40CWP/2/30

L40W/30-1

F40N

F40CWX

F40CWX 10/cs

F40T12/SDB/65W

F40/DX

F25T12/CW/UPC/30PK
F34CW/SS/10 (FA0CW/SS/10)
F40/D30/ECO

F34/D35/SS/CVP (F40/D35/SS/CVP)
F34CW/SS/CVP (F40/CW/SS/CVP)
F34/D30/SS/ECO (F40/D30/SS/ECO)
F40/D35/ECO

F34WW/SS/ECO (FA0WW/SS/ECO)
F34/D35/SS/ECO (F40/D35/SS/ECO)
F40/D41/ECO

F34/D41/SS/ECO (F40/D41/SS/ECO)
F40/D830/ECO

F34/D830/SS/ECO (F40/D830/SS/ECO)
F40/D835/ECO

F34/D835/SS/ECO (F40/D835/SS/ECO)
F40/D841/ECO

F34/D841/SS/ECO (F40/D841/SS/ECO)
F34LW/SS/ECO (F40LW/SS/ECO)
F40/D865

F40/D41

Page 40 of 98



CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

F34/D35/SS (F40/D35/SS)
F34CWX/SS (F4A0CWX/SS)
F34/D830/SS (F40/D830/SS)
F34LW/SS (FA0LW/SS)

F34W/SS (FA0W/SS)
F34CW/SS/ECO (F40CW/SS/ECO)
F34/DX/SS (F40/DX/SS)
F40CWP/UPC/1/30
F34CW/SS/ECO/CVP (F40/CW/SS/ECO/CVP)
F34CW/SS/ECO/RP (F40/CW/SS/ECO/RP)
F34CW/SS/ECO/UPC (F40CW/SS/ECO/UPC)
F40/DSWP/2/30

F40/GRO/AQ/RP
F40/GRO/AQ/WS/RP

F40/GO

F40DSGN50

F34/D865/SS (F40/D865/SS)
F40/SUN STICK

L58W/840

F40/DCWP/2/30

F48T12/CW/SS

F48T12/D41/SS

F48T12/CW/ECO

F48T12/D35/SS

F48T12/CW

F48T12/D35

FA8T12/D

F48T12D/ECO

F40/350BL
F96T12/CW/HO/SS/ECO
F96T12/CW/HO/SS
F96T12/WW/HO/SS
F96T12/D41/HO/SS
F96T12/D35/HO/SS
F96T12/LW/HO/SS
F72T12/D830/HO
F96T12/CW/HO/COLD/10/CVP
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

F60T12/DSGN50/HO
F60T12/D/HO
F48T12/CW/HO/ECO
F60T12/CW/HO
F60T12/D35/HO
F96T12/CW/HO/CT/ECO
F96T12/CW/HO/COLD TEMP
F96T12/D/HO/COLD TEMP
F48T12/D41/HO
F48T12D35/HO/SS
F48T12/CW/HO
F48T12/WW/HO
F48T12/D830/HO
F96T12/D30/HO
F48T12/D/HO
F96T12/D830/HO
F48T12/DSGN50/HO
F48T12/D35/HO
F96T12/D841/HO
F96T12/CWX/HO
F96T12/N/HO
F96T12/DSGN50/HO
F96T12/D35/HO
F96T12/D835/HO
F72T12/CW/HO/ECO
F72T12/CW/HO
F72T12/WW/HO
F72T12/N/HO
F96T12/D41/HO
F96T12/D865/HO
F72T12/D/HO
F72T12/DSGN50/HO
F96T12/CW/VHO
F96T12/D/VHO
F48T12/D/VHO
F48T12/CW/VHO
F48T12/CW/VHO/LT
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

FR48T12/350BL/VHO/180
F60T12/CW/VHO
F60T12/CW/VHO/LT
F72T12/D/VHO
F72T12/CW/VHO
F72T12/CW/VHO/LT
F72T12/D835/HO
F96T12/CW/VHO/LT
F96T12/CW/VHO/SS
F18T12/DSGN50/HO
F24T12/DSGN50/HO
F24T12/CW/HO
F24T12/D/HO
F30T12/CW/HO
F36T12/D/HO
F36T12/CW/HO
F36T12/DSGN50/HO
F42T12/CW/HO
F42T12/D/HO
F42T12/DSGN50/HO
F64T12/CW/HO
F64T12/D/HO
F64T12/DSGN50/HO
F84T12/CW/HO
F84T12/D/HO
F84T12/DSGN50/HO
F60T12/CW
F60T12/D
F60T12/D35
ICE70/835/2P/ECO
ICE70/841/2P/ECO
ICE70/850/2P/ECO
ICE100/835/2P/ECO
ICE100/841/2P/ECO
ICE100/850/2P/ECO
ICE100/BL/2P
ICE150/835/2P/ECO

W
o

[
o

W
o

—y
[3,]

-
(3]

—y
[3,]

-
(3]

u—y
[3,]

-
(3]

[
o

W
o

[
o

W
o

[
o

[+
o

[
o

[+
o

(2]
o

[+
o

(2]
o

W
o

(2]
o

W
o

—y
[3,]

-
(32

—y
[3,]

w
o

(2]
o

w
o

L N e N NN Y

Page 43 of 98



CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

ICE150/841/2P/ECO
ICE150/BL/2P
ICE150/850/2P/ECO
ICE100/841/R/2P/ECO
FM6/830

FM6/841

FM13/841

FM11/841

FM8/841

FM11/835

FM8/830

FM11/830

ICETRON ADAPTER
FM13/830

FM13/835

F64T12/CW

F64T12/D

F64T6/CW

F64T6/WW

F72T8/D

F72T12/D41

F72T12/D35/HO

F72T12/D35

F72T12/D830

F72T12/CW

F72T12/D

F72T8/CW

F72T8/WW

F84T12/CW
CF19ELSUPERMINISKBL
CF7TL/DECO/MEDIUM/2700K
CF13EL/MINISPIRAL/BL/1/BC
CF13EL/MINITWIST/BL/4
CF13EL/MINITWIST/BL/1
CF13EL/MINITWIST/CVP/2700K 120V
CF4EL/DECO/CANDELABRA/1/BL
CF4EL/DECO/CANDELABRA/2700K
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

CF13EL/MINITWIST3/BL
CF40EL/TWIST/2700K
CF13ELMINITWIST/2/POP-UP
CF7EL/DECO/MEDIUM/1/BL
CF14EL/G/830/MED
CF14EL/B/830/MED
CF20EL/TWIST
CF23EL/TWIST
CF30EL/CIRC/830/MED
CF15EL/830/MED/1
CF20EL/830/MED/1
CF23EL/830/MED/1
CF14EL/A19/1/BL/YELLOW
CF19EL/MINITWIST/BL/
CF28EL/3WAY/TWIST/830/BL/1
CF28EL/3WAY/TWIST/830/1
CF15EL/BR30/FROST
CF22EL/PAR38/2700K
CF20EL/BR40/3000K
CF11EL/MINITWIST/BL/
CF15EL/BR30/DAY/1/BL
CF19EL/MINITWIST/DAY/BL/1
CF7EL/MINITWIST/BL/1
CF13EL/MINITWIST/
CF11EL/MINITWIST/A
CF7EL/MINITWIST/
CF27EL/TWIST
CF30EL/TWIST/1/BL
CF23EL/MINITWIST/BL/
CF30EL/TWIST
CF19EL/MINITWIST
CF23EL/MINITWIST
CF20EL/BR40/2700K
CF23ELMINITWIST/BL3
CF13EL/MINITWIST/2700K
CF19EL/MINITWIST/2700K
CF23EL/MINITWIST/2700K
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

CF27EL/TWIST/2700K
CF9EL/G25/2700K
CF30EL/TWIST/2700K
CF23ELMINITWISTDAYBL1
CF13EL/MINITWIST/BL/
CF13EL/MINITWIST/DAY/BL/1
CF23EL/BR40/BL/1
CF13ELSUPERMINITWIST/1BL/10
CF7EL/MINITWIST/2700K
CF15ELBR30/DIMMABLE/2700K
CF14EL/A19

F96T12/CWX
CF40EL/TWIST/1BL
CF14EL/A19/3K/1/BL 120V
F96T12/CWX/UPC
CF9EL/G25/3K/1/BL 120V
F96T12/DX
F96T12/CW/SS/ECO
CF65EL/TWIST
CF28EL/3WAY/TWIST/2700K
CFO9WEL/FAN/2BL
CF9EL/G25/2PK
CFEL15W/G30/5000K
CF23RC/BR30/2700K/1 120V
CF15EL/BR30/5000K/BL
F96T12/CW/SS/SL
CF23EL/MINITWIST/4100K
CF16EL/BR30/1BL/6 120V
CF13EL/MINITWIST/4100K
CF14EL/A19/2700K
CF23EL/MINITWIST/5K/1BL
CFO9EL/CANDELABRA/2BL/12
CF23EL/PAR38/BL/1
CF14EL/R20/BL/1
CF13EL/SUPERMINI/5K/1BL
CF16EL/BR30
CF16ELBR30/2700K
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

CF13ELMINITWIST/1PK/RP
CF13ELMINITWIST/3PK/RP
CF19ELMINITWIST/1PK/RP
CF23ELMINITWIST/1PK/RP
CF14E/R20/2700K
CF13EL/MINITWIST/5000K/BL
CF9EL/R20/2700K

F96T8/D

CF9EL/FAN/2700K
F96T8/CW
CF15BR30DIMMABLE3000KBL
F96T12/D35
F96T12/D35/ECO
F96T12/WW/SS/ECO
F96T12/D30/ECO
F96T12/D41/CVP
F96T12/D41/ECO
F96T12/CW/SS/CVP
F96T12/D35/SS/ECO
F96T12/D30/SS/ECO
F96T12/D835/SS
F96T12/CW/SS
F96T12/CW/SS/UPC
F96T12/D35/SS
F96T12/LW/SS
F96T12/D830
F96T12/DX/SS
F96T12/DSGN50
F96T12/D835/ECO
F96T12/D835

F96T12/D865
F96T12/D841/ECO
F96T12/D865/SS
F96T12/D41/UPC
F96T12/D41/SS/ECO
F96T12/D830/SS/ECO
F96T12/D830/ECO
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

F96T12/D841
F96T12/CWX/CVP
F96T12/D835/SS/ECO
F96T12/D841/SS/ECO
F96T12/DX/SS/ECO
F96T12/D41/SSP/ECO
4414 PAR 36

64150 H1 12V55W
64151 H3 12V55W
64156 H3 24V70W
9004ST BP 8 TWIN
9007ST BP 8 TWIN
30120 PILOT FLR
9005ST BP 8 TWIN
30112 PILOT TPLG
30110 PILOT TPLR
30099 PLH

31099 PLH BAY
9006ST BP 8 TWIN
NE51H B2A

6PSB

12PSB

24E

24ESB

24MB

24PSB

24X

28ESB

28MB

28PSB

44

47

48C

48PSB

SILVERSTAR COUNTERTOP DISPLAY V.4 PK1
53

55
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

67

68

73

85

86

89

90

90MB

93

120MB

120MB 6W

120PC

120PSB

161

168

194

214-2 BU

DOT-IT SILVER [GL] BP 12
DOT-IT LIME GREEN [GL] BP 12
DOT-IT MIXED COLORS [GL] BP 12
DOT-IT COUNTERTOP DISPLAY [GL] BP 24
259

LED/DOTS/RED/1X12/BL
LED/DOTS/MULTI/12/1/BL/CLIP
LED/DOTS/BLACK/1X12/BL
LED/DOTS/WHITE/2/BL
LED/DOTS/BLACK/SILV/2/BL
LED/DOTS/RED/SILV/2/BL
DOT-IT/WHITE/BL/CLIP

313

327

328

330
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

382

385

387

388

464

657

755

756

757

912

516/2PK/RP 12V
918/2PK/RP 13V

918
DOT-IT/F/SILVER/12
DOT-IT/F/RED/12
DOT-IT/F/BLACK/12
DOT-IT/F/PURPLE/12
DOT-IT/F/ORANGE/12
DOT-IT/F/LIMEGREEN/12
DOT-IT/F/COUNTERTOPDISPLAY
DOT-IT/F/MIXEDCOLORS/12
1076

1141

1156

1157

1815

1816

1819

1820

1822

1829

1835

1847

1864

1893

1895

7382
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

PR2

PR3

PR4

PR6

PR12

PR13

7511 P21W 24V21W
3797 24V2W

6429 24V10W

6413 12V5W

6411 12V10W

6424 24V5W

64111 12V5W
FS-20 (COP-20)
FS-25
FS-25/BL/2PK
FS-2

FS-2/BL/2PK
FS-12/BL/2PK
FS-40/400 (COP-40/400)
FS-4 100/CS
FS-4/BL/2PK

FS-5

FS-5/BL/2PK
H50/MULTI-KIT
H75/MULTI-KIT
H100/MULTI-KIT
H400/480/120T-KIT
M400/SUPER5
M175/480-PS-KIT
M200/480-PS-KIT
M320/480-PS-KIT
M450/480-PS-KIT
M1000/480-PS-KIT
M1500/MULTI-KIT
M35/MULTI-HQ/CI-KIT
M50/MULTI-KIT

-t ek | ek ek ek ek ek b
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

M70/MULTI-KIT
M100/MULTI-KIT
M175/480-KIT
M250/MULTI 3X4-KIT
M250/480-3X4-KIT
M400/480-KIT
M2X400/120/240-KIT
M2X400/277-KIT
M2000/277/347/480-HQI-RL
M2X400/480-KIT
M1500/480-KIT
M250/480-PS-KIT
M250/MULTI-PS-KIT
M400/MULTI-PS-KIT
M400/480-PS-KIT
M175/MULTI-I/D
M250/MULTI-I/D
M400/MULTI-I/D
M50/120/277/F-CAN
M35/120/277-KIT
M50/120/277-KIT
M1000/MULTI-I/D
M70/120/277-KIT
M100/120/277-KIT
M150/120/277-PS-KIT
M150/MULTI-KIT
M175/SUPERS5-KIT
M175/480/120T-KIT
M175/120/277-KIT
M200/480/120T-PS-KIT
M250/SUPER5-KIT
M250/480/120T-KIT
LU35/120R
LU35/120/240-KIT
M250/120/277-KIT
LU50/120R
M250/SUPER5-PS-KIT
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

M250/480/120T-PS-KIT
LU70/120R
LU70/MULTI-KIT
M320/480/120T-PS-KIT
LU100/120R
LU100/MULT-KIT
LU150/120R
LU150/MULTI-KIT
M350/480/120T-PS-KIT
M400/SUPERS5-KIT
LU250/MULTI-KIT
LU250/480-KIT
LU400/MULTI-KIT
LU400/480-KIT
LU1000/MULTI-KIT
LU1000/480-KIT
M400/480/120T-KIT
M400/SUPER5-PS-KIT
M400/480/120T-PS-KIT
M450/MULTI-PS-KIT
M450/480/120T-PS-KIT
M750/120/277/347/480-PS-KIT
M1000/MULTI-PS-KIT
M1000/120/277/347/480-PS-KIT
M1000/SUPERS5-KIT
M1000/480/120T-KIT
M1500/480/120T-KIT
H100/DUAL-KIT
H100/277-KIT
H175/MULTI-KIT
H175/480-KIT
H250/MULTI-KIT
H250/480-KIT
H400/MULTI-KIT
H400/480-KIT
H2X400/120-KIT
H2X400/277-KIT
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CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

H1000/MULTI-KIT
H1000/480-KIT
H2X400/480-KIT
LU35/120R-INT
LU50/120R-INT
LU50/120/277-KIT
LU70/120R-INT
LU70/120/277-KIT
LU70/480-KIT
LU100/120R-INT
LU100/120/277-KIT
LU100/480-KIT
M250/480-KIT
LU150/120R-INT
LU150/120/277-KIT
LU150/480-KIT
LU150/480/120T-KIT
LU150/480-CWA-KIT
LU200/MULTI-KIT
LU200/480-KIT
LU250/SUPERS5-KIT
LU250/480/120T-KIT
M150/MULTI-PS-CWA-KIT
LU250/120/277-KIT
LU310/MULTI-KIT
LU310/480-KIT
M70/MULTI-HQ/CI-KIT
LU400/SUPERS5-KIT
M1000/480-KIT
LU400/120/277-KIT
LU400/480/120T-KIT
LU750/480-KIT
LU1000/SUPER5-KIT
M320/MULTI-PS-KIT
M35/120/277/F-CAN
M150/MULTI-PS-KIT
M175/MULTI-PS-KIT

—t

—

—t

-
N

=y
N

—

=y
N

—

—t
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N

—t
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M200/MULTI-PS-KIT

ceD

M70/120/277/F-CAN

M70/120/277/F-CAN

277

M350/MULTI-PS-KIT

M350/480-PS-KIT

LU750/MULTI-KIT

M750/MULTI-PS-KIT

M750/480-PS-KIT

480

M100/120/277/F-CAN

M175/MULTI-KIT

M250/MULTI-KIT

M150-PS/120/277/F-CAN

M400/MULTI-KIT

M175-PS/120/277/F-CAN

M175/120/277/F-CAN

M1000/MULTI-KIT

M200-PS/120/277/F-CAN

M250-PS/120/277/F-CAN

M250/120/277/F-CAN

M320-PS/120/277/F-CAN

M400/120/277/F-CAN

LU35/120/277/F-CAN

120

LU50/120/277/F-CAN

LU70/120/277/F-CAN

277

LU100/120/277/F-CAN

LU150/120/277/F-CAN

LU250/120/277/F-CAN

120

N N N N N N N N N N N N N N N N T Y S SR SR SR SR S

37-63-AS-9.1-N7

—y
o

37-63-AS-9.1-N7

ey
o

356-AS-7.9

—y
o

HPS/IGN/200-400W

ey
o

HPS/IGN/35-150W

—y
o

CAP 24MFD 480VAC

a1

CAP 26MF 525VAC

[
o

CAP 40MFD 280VAC

a
o

CAP 52MFD 280VAC

[$)]
o

CAP 35MFD 280VAC

ey
o
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ceD

CAP28 MFD 330VAC

CAP 55MFD 300VAC
CAP22.5MFD 330VAC

CAP 22UF 660VAC

CAP 10MFD 400VAC

CAP 15MFD 400VAC
IGNITOR/MH/PS/35-150
IGNITOR/MH/PS/175-400
IGNITOR/MH/PS/750
MB2X40/120RS-SRNK
MB1X40/120RS-SRNK
MB2X96/1201S-SRNK
MB2X96/HO/120RS-SRNK
MB2X96/HO/277RS-SRNK
MB1x25/32/120RS-LW
MB1X40/277RS-SRNK
MB2X40/277RS-SRNK
MB2X48/1201S-SRNK
MB2X48/2771S-SRNK
MB1X96/1201S-SRNK
MB1x96/2771S-SRNK
MB2X96/2771S-SRNK
MB1X96/HO/120RS-SRNK
MB1X96/HO/277RS-SRNK
MB1X96/VHO/120RS-SRNK
MB1X96/VHO/277RS-SRNK
MB2X96/VHO/120RS-SRNK
MB2X96/VHO/277RS-SRNK
MB1X40/277RS-SRNK/IN
MB2X40/120RS/CVP
MB2X96/1201S/CVP
MB2X96/HO/120RS-SRNK/IN
MB2X20/120PH/TP-SRNKI/IN
MB1X22/120CIRC-SRNK/IN
MB1/2x48/96/HO/120RS-SRNK
FLH/MBP/LP

FLH/MBP

a
o

—y
o

a
o
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ey
o
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ey
o
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ceD

FLH/MBP/STSKT

FLH/SL/ST

FLH/SL/PL

FLH/HO/ST-BG

FLH/HO/PL-BG

MB1X15/120PH/TP-SRNK

MB1X20/120PH/TP

MB1X20/120PH

MB2X20/120PH/TP-SRNK

MB1X40/120RES-SRNK

MSB-12-0412-TP 120
MSB-24-0620-TP 120 1
MSB-24-1224-TP 120 1
MSB-24-2040-TP 120 1
MSB-46-1240-TP 120 1
MB1X22/120CIRC-SRNK 16
MB1X32/120CIRC-SRNK 16
MSB-46-2448-TP 1
MB2X32-40/120RS-CIRC-SRNK/IN/4PK 120 4
MB1X25/32/120RS-SRNK 120
MB1X25/32/277RS-SRNK 277
MB2X25/32/120RS-SRNK 120
MB2X25/32/277RS-SRNK 277
JBOXCOVER (FOR SIGN AND FCAN BALLASTS)
MB2X22-32/120RS-CIRC-SRNK/IN/4 120
MB1X17/120RS

MB2X30/40/120RS 120

MB2X30/120RS-SRNK

MB2X30/277RS-SRNK

MB1X8/120PH/TP/S-SRNK

QTP1X3924T5HOUNVPSN

QTP1X3924T5HOUNVNL

QTP 2X39-24T5HO/UNV PSN

QTP 2X39-24T5HO/UNV PSN

QTP 1X54T5HO/UNV PSN

QTP 1X54T5HO/UNV PSN NL

QTP 2X54T5HO/UNV PSN
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QTP 2X54T5HO/UNV PSN NL
QTP2X54T5/HO UNV PSN HT NL
QTP2X54T5/HO 347-480 PSN HT
QTP2x54T5/HO 347-480 PSN HT NL
QTP4X54T5/HO UNV PSN HT W
QTP 4x54T5HO/UNV PSN HTW NL
QTP1X28T5UNVPSN
QTP1X28T5UNVPSNNL

QTP 2X28T5/UNV PSN

QTP 2X28T5/UNV PSN NL
QT2X59/347 IS
QT2X32T8347ISNSC
QT2X32T8/347 ISL-SC
QTR2X32T8120ISNSC
QTR2X32T8120ISNSCPAL
QTR4X32T8120ISNSC
QTR4X32T8120ISNSCPAL
QHE1X32T8/UNV ISN-SC-1-CC-B
QHE2X32T8/UNV ISN-SC-1-CC-B
QHE2X32T8/UNV ISN-SC-1-CC-PAL
QHE3X32T8/UNV ISN-SC-1-CC-B
QHE3X32T8/UNV ISN-SC-1-PAL
QHE4X32T8/UNV ISN-SC-1-CC-B
QHE4X32T8/UNV ISN-SC-1-CC-PAL
QHE 2X40DL/UNV ISN-SC

QHE 3X40DL/UNV ISN-SC

QHE 1X32T8/347 ISN-SC

QHE 2X32T8/347 ISN-SC

QHE 3X32T8/347 ISN-SC

QHE 4X32T8/347 ISN-SC

QHE 1X32T8/347 ISL-SC

QHE 2X32T8/347 ISL-SC

QHE 3X32T8/347 ISL-SC

QHE 4X32T8/347 ISL-SC
QT3X32/120IS

QT3X32/2771S

QT4X32/120IS
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ceD

QT2X32/120PLUS
QT3X32/120PLUS
QT3X32/277PLUS
QT2X32/277LP
QT4X32/120LP
QT4X32/277LP
QT2X59/2771S
QT2X59/120PLUS
QT2X59/277PLUS
QT2X59120ISSRNK
QT2X59277ISSRNK
QTP2X59T8/UNV-ISN-SC-B
QT3X32/347IS

QTP 2X59T8/UNV ISN-SC
QT2X40/120DL-PAL
QT2X40/277DL-PAL
QT3X40/120DL-PAL
QT3X40/277DL-PAL
QT1X39-24/277PHO
QT2X39-24/277PHO
QT 1X40/120 DL
QT 1X40/277 DL 277
QT 2X40/120 DL
QT 2X40/277 DL 277
QT 3X40/120 DL
QT 3X40/277 DL 277
QT1X54/120PHO
QT2X54/120PHO
QT2X54/277PHO 277
QTP1x80T5HO/120PSN-E
QTP1x80T5HO/277PSN-E
QT1X54/120PHO-DIM
QT1X54/277PHO-DIM 277
QT2X54/120PHO-DIM
QT2X54/277PHO-DIM 277
QT1X28/277PS 277
QTP2X32T8/UNV ISL-SC SRNK
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QTP4X32T8/UNV ISL-SC SRNK
QTP2X32T8/347 ISN-SC 347
QTP 1X32T8/UNV ISL-SC 120
QTP 1X32T8/UNV ISL-SC-PAL 120
QTP 2X32T8/UNV ISL-SC 120
QTP 2X32T8/UNV ISL-SC-PAL 120
QTP 3X32T8/UNV ISL-SC 120
QTP 3X32T8/UNV ISL-SC-PAL 120
QTP 4X32T8/UNV ISL-SC 120
QTP 4X32T8/UNV ISL-SC-PAL 120
QT1X100ICE/UNV

QT 1X100ICE/UNV-T
ICETRON WIRE HARNESS
QT1X150ICE/UNV-T
QT2X32T8277ISLSCSRNK
QT1X32T8277ISNSCSRNK
QT2X32T8120ISNSCSRNK
QT3X32T8120ISNSCSRNK
QT3X32T8277ISNSCSRNK
QT4X32T8120ISNSCSRNK
QT4X32T8277ISNSCSRNK 277
QTP1X32T8/UNV-ISL-SC-B
QTP2X32T8/UNV-ISL-SC-B
QTP3X32T8/UNV-ISL-SC-B
QTP4X32T8/UNV-ISL-SC-B
QHE1X32T8/UNV-ISL-SC-B
QHE2X32T8/UNV-ISL-SC-B
QHE3X32T8/UNV-ISL-SC-B
QHE4X32T8/UNV-ISL-SC-B
QTP 1X32T8/UNV ISH-SC 120
QTP 1X32T8/UNV ISH-SC-PAL 120
QTP 2X32T8/UNV ISH-SC 120
QTP 2X32T8/UNV ISH-SC-PAL 120
QTP 3X32T8/UNV ISH-SC
QTP 3X32T8/UNV ISH-SC-PAL 120
QHE 1X32T8/UNV ISN-SC
QHE 1X32T8/UNV ISN-SC
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QHE 2X32T8/UNV ISN-SC
QHE 2X32T8/UNV ISN-SC-PAL
QHE 3X32T8/UNV ISN-SC
QHE 3X32T8/UNV ISN-SC-PAL
QHE 4X32T8/UNV ISN-SC
QHE 4X32T8/UNV ISN-SC-PAL
QHE 2X59T8/UNV ISN-SC 120
QHE2X59T8/UNV ISN-SC PAL
QHE 1X32T8/UNV ISL-SC
QHE 1X32T8/UNV ISL-SC-PAL
QHE 2X32T8/UNV ISL-SC
QHE 2X32T8/UNV ISL-SC-PAL
QHE 3X32T8/UNV ISL-SC
QHE 3X32T8/UNV ISL-SC-PAL
QHE 4X32T8/UNV ISL-SC
QHE 4X32T8/UNV ISL-SC-PAL
QHE2X59T8/UNV-ISL-SC
QHE2X59T8UNVISLSCPAL 120
QHE 1X32T8/UNV ISH-SC

QHE 1X32 T8/UNV ISH-SC-PAL
QHE 2X32T8/UNV ISH-SC

QHE 2X32T8/UNV ISH-SC-PAL
QHE 3X32T8/UNV ISH-SC

QHE 3X32T8/UNV ISH-SC-PAL
QHE 4X32T8/UNV ISH

QHE 4X32T8/UNV ISH PAL
QHE2X59T8/UNV ISH 120
QHE2X59T8/UNV ISH PAL

QT 2X96/120 IS

QT 2X96/277 IS

QT 2X96/120 HO

QT 2X96/277 HO

QTP 1X32/T8/UNV ISN-SC-SRNK
QTP 2X32/T8/UNV ISN-SC-SRNK
QTP 3X32T8/UNV ISN-SC-SRNK
QTP 4x32T8/UNV ISN-SC-SRNK
QTP1X32T8/UNV-ISN-SC-B
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QTP2X32T8/UNV-ISN-SC-B
QTP3X32T8/UNV-ISN-SC-B
QTP4X32T8/UNV-ISN-SC-B
QT1X32T8120ISNSC
QT1X32T8277ISNSC 277
QT2X32T8120ISNSC
QT2X32T8277ISNSC 277
QT3X32T8/120-ISN-SC
QT3X32T8/277-ISN-SC 277
QT4X32T8/120-ISN-SC
QT4X32T8/277-ISN-SC 277
QT2X32T8/120-ISH-SC
QT2X32T8/277-ISH-SC 277
QT 2X32T8/347 ISH-SC 347
QT1X32T8120-ISL-SC
QT1X32T8277-ISL-SC 277
QT2X32T8/120-ISL-SC
QT2X32T8/277-ISL-SC 277
QT3X32T8/120-ISL-SC
QT3X32T8/277-ISL-SC 277
QT4X32T8347ISLSC 347
QTP1X32T8/UNV-ISN-SC

QTP1X32T8/UNV-ISN-SC-PAL
QTP 2X32T8/UNV ISN-SC

QTP2X32T8/UNV-ISN-SC-PAL
QTP 3X32T8/UNV ISN-SC

QTP3X32T8/UNV-ISN-SC-PAL
QTP 4x32T8/UNV ISN-SC

QTP4X32T8/UNV-ISN-SC-PAL
QT1X32T8277ISNSCPAL 277
QT2X32T8277ISNSCPAL 277
QHE1X32T8/UNV-ISN-SC-B
QHE2X32T8/UNV-ISN-SC-B
QHE3X32T8/UNV-ISN-SC-B
QHE4X32T8/UNV-ISN-SC-B
QT2X32T8277ISHSCPAL 277
QT3X32T8347ISNSC 347
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QT4X32T8347ISNSC
QTP2x59T8/277ISN A
QTP2x59T8/277ISN A NL
QTP2x59T8/277ISN A OEM
QTP1x86T8HO/120RSN A
QTP 1X40TT5/120 PSN F 120
QTP1X40TT5/120PSN F NL 120
QTP1X40TT5/120PSN F OEM 120
QTP 1X40TT5/277 PSN F 277
QTP1X40TT5/277PSN F OEM 277
QTP 2X40TT5/120 PSN F 120
QTP2X40TT5/120PSN F NL 120
QTP2X40TT5/120PSN F OEM 120
QTP 2X40TT5/277 PSN F 277
QTP2X40TT5/277PSN F NL 277
QTP2X40TT5/277PSN F OEM 277
QTP2X40TT5/277PSN F OEM NL 277
QTP 3X40TT5/120 PSN B 120
QTP3X40TT5/120PSN B NL 120
QTP3X40TT5/120PSN B OEM
QTP3X40TT5/120PSN B OEM NL
QTP 3X40TT5/277 PSN B 277
QTP3X40TT5/277PSN B NL 277
QTP3X40TT5/277PSN B OEM 277
QTP3X40TT5/277PSN B OEM NL 277
QTP3X40T12/120RSN B
QTP1X32T8/120ISN D
QTP1X32T8/277ISN D 277
QTP1X32T8/277ISN D OEM 277
QTP2X32T8/277ISN D 277
QTP2X32T8/277ISN D NL 277
QTP2X32T8/277ISN D OEM 277
QTP2X32T8/277ISN D OEM NL 277
QTP3X32T8/277ISN A 277
QTP3X32T8/277ISN A NL 277
QTP4X32T8/120ISN A
QTP 1X40T12/120 RSN-SC 120
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QTP 1X40T12/277 RSN-SC
QTP 2X40T12/120 RSN-SC 120
QTP 2X40T12/277 RSN-SC 277
QTP 3X40T12/120 RSN 120
QTP 3X40T12/277 RSN 277
QTP4X32T8/277ISN A 277
QTP4X32T8/277ISN A NL 277
QTP4X32T8/277ISN A OEM 277
QTP4X32T8/277ISN A OEM NL 277
QTP1X32T8/UNV DIM-TC
QTP 2X32T8/UNV DIM-TC
QTP1X32T8/277DIM5 B 277
QTP1X32T8/277DIM5 B NL 277
QTP 3X32T8/UNV DIM-TCL 120
QTP 4X32T8/UNV DIM-TCL 120
QTP 4X32T8/277 DIM PLUS-TCL 277
QTP 2X28T5/UNV DIM-TCL
QTP2X32T8/277DIM5 B 277
QTP3X32T8/120DIM5 Q
QTP1X32T8/277PSN F OEM 277
QTP1X32T8/120PSN-TC
QTP1X32T8/277PSN-TC 277
QTP2X32T8/120PSN SC
QTP2X32T8/120PSN SC PAL
QTP2X32T8/277PSN SC 277
QTP3X32T8/120PSN SC
QTP3X32T8/120PSN SC PAL
QTP3X32T8/277PSN SC 277
QTP4X32T8/120PSN SC
QTP4X32T8/277PSN SC 277
QTP1X28T5/120PSN F NL
QTP1X28T5/120PSN F OEM
QTP1X28T5/120PSN F OEM NL
QTP 1X32T8/UNV DALI

QTP 2X32T8/UNV DALI

QTP 1X28T5/UNV DALI

QTP 1X14T5/UNV DALI 120
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ceD

QTP 2x28T5/UNV DALI

QTP 2X14T5/UNV DALI

QTP 1X35T5/UNV DALI

QTP 2X35T5/UNV DALI

QTP 1X54T5HO/UNV DALI
QTP 2X54T5HO/UNV DALI
QTP 1X18CF/UNV DALI

QTP 2X18CF/UNV DALI

QTP 1X26CF/UNV DALI

QTP 2X26CF/UNV DALI

QTP 1X32CF/UNV DALI

QTP 2X32CF/UNV DALI

QTP 1X42CF/UNV DALI

QTP 2X42CF/UNV DALI

QTP 1X40TT5/UNV DALI

QTP 2X40TT5/UNV DALI

QTP 1X32T8/UNV PSN-TC
QTP 2X32T8/UNV PSN-TC
QTP3X32T8/UNVPSNSC

QTP 4X32T8/UNV PSN-SC
QTP 1X32T8/UNV PSX-TC
QTP 1X32T8/UNV PSX-TC-PAL
QTP 2X32T8/UNV PSX-TC
QTP 2X32T8/UNV PSX-TC-PAL
QTP 3X32T8/UNV PSX-SC
QTP 3X32T8/UNV PSX-SC-PAL
QTP 4X32T8/UNV PSX-SC
QTP 4X32T8/UNV PSX SC-PAL
0T06/100-240/24COS
0T6/100-120/10CE
0T6/100-120/24CE
0T25/120/10
OT/25/120/10CORD
0T50/120/10
0T50/120-277/10E
0T96/120-277/24
0T20/120-240/24
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ceD

OT75/120-277/24E
0T240/120-240/24/CH3
OTDIM
OT/RGB/DIM
OT RGB SEQUENCER
0T3/120-240/350 120
0OT09/100-120/350E
0OT09/10-24/350DIME

QTP 1/2X13CF/UNV BS

QTP 1/2X18CF/UNV BS

QTP 2X26CF/UNV BS

QTP 1/2XCF UNV B M

QTP 2X26/32/42CF UNV BM
QTP 1/2X13CF/UNV TS

QTP 1/2X18CF/UNV TS

QTP 2X26CF/UNV TS

QTP 1/2CF/UNV TM

QTP 2X26/32/42CF UNVTM
QTP 1/2XCF/UNV PM

QTP 1X57CF/UNV PM

QTP 2X26/32/42CF UNV PM
QTP1/2X13CF/UNVDS
QTP1/2X18CF/UNVDS
QTP2X26/1X42/32CF/UNVDS
MOUNTING BRACKET CFL DS
QTP 2X26/CF/UNV
QTP2X26/32/42CF/UNV M
QTP2X26/32/42CF/UNV DM PEM
QTP1X20MH/UNV F 120
QTP1X20MH/UNV J 120
QTP1X39MH/UNV F 120
QTP1X39MH/UNV J 120
QTP1X70MH/UNV F 120
QTP1X70MH/UNV J 120
QTP1X100MH/UNV F 120
QTP1X100MH/UNV J 120
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QTP1X70MH/UNV F1
QTP1X100MH/UNV F1
QTP1X100MH/UNV J1
QTP 1X100MH/UNV J
LX40T3/956/A3
LX24T3/956/A4
DXW
64501
64251 HLX
64260
64611 HLX
FDT 64628
64621 HLX
EHE 64626 HLX
FNT 64656 HLX
64223

FDS/DZE 64643
64664 HLX 36
HMI 200 W/SE 70
HMI 250 W/SE 50
HMI 575W/SEL 95
HMI 1200 W/GS 100
HMI 1200W/SEL 100
HMI 2500 W/S 115
HMI 2500 W/GS 115
HMI 2500 W/SE 115
HMI 4000 W 200
HMI 4000 W/SE 200
HMI 6000 W 123
HMI 12000 W/XS 160
HMI 18000 W/XS 225
HTI 150 W 90
HTI 152 W 95
HTI 250 W/22 45
HTI 250 W/32 45
HTI 400 W/24 55
HTI 600 W/SE 95
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N
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—
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HTI 250 W/32C

HMI 575 W/GS

HMI 6000 W/SE

HSR 400/60

HTI 403 W/24

HSR 700/60

HTI 300 W/DEL

HMI 12000 W/SE
HSR 575/60

HSR 575/72

HSD 150W/70 4ARXS
64617SPOT

64255

EFM 64607

64617

64624

EFN 64615 HLX

HSD 575/72 4ARXS
HTI 705 W/SE

HTI 4000 W/DE

HMI 400 W/SE

64602

HTI 405 W/SE

HTI 1200 W/SE

HTI 2500 W/SE

HTI 300 W/DX

HMP 575 SE

HMP 400 DE

HSD 200W/60 4ARXS
HSR 1200/60

HSD 250W/60 4ARXS
50MR16/IR/FL35/C 12V
50MR16/IR/NFL25/C 12V
50MR16/IR/SP10/C 12V
EFP 64627 HLX
EFP/X 64629 HLX
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20MR16/FL40(BAB) 12V
20MR16/NSP8(ESX) 12V
HTI 1200W/D7/60 SHARXS BULK
35MR16/FL40(FMW) 12V
35MR16/NSP8(FRB) 12V
50MR16/NFL25(EXZ) 12V
50MR16/VWFL60(FNV) 12V
50MR16/FL40(EXN) 12V
50MR16/NSP12(EXT) 12V
EFR 64634 HLX

EFR-5/X 64620 HLX

ELC 64653 HLX

64637

64614

64635 HLX
50MR16/IR/WFL60/C 12V
HTI 400W/D3/75 SHARXS
HTI 700W/D4/75 SHARXS
HSD 250W/80 4ARXS
64223

14V/35W/M/GZ4

64261

FCR 64625 HLX

BRL 64610 HLX
BRJ/EVB 64633 HLX
EVA 64623 HLX

64638 HLX

FNT 64656 HLX

EHJ 64655 HLX

EVC 64657 HLX

62138 HLX

64650

64275

EVD 64663 HLX
ESA/FHD 64225

ESB 64250 HLX

64258 HLX
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FCS 64640 HLX

FDV 64642 HLX

HMI 2500W/DXS

HTI 1200W/D7/60 SHARXS

HTI 1200W/D7/75 SHARXS

HTI 575W/D4/75 SHARXS

HSD 575W/60 4ARXS

EHJ 64655 HLX/7X

64664 HLX

64665 HLX

64513

FDT 64628

FDS/DZE 64643

64654 HLX

HTI 400W/D3/75 SHARXS BULK
HTI 700W/D4/75 SHARXS BULK
HTI 700W/D4/60 SHARXS

HTI 700W/D4/60 SHARXS BULK
HSD 575W/UL/75 4ARXS

HSD 250W/UL/75 4ARXS

HMI 18000 W/SE/GX51

HCD 150W/42 4ARXS

HCD 150W/30 4ARXS

HCD 70W/30 4ARXS

HCD 70W/42 4ARXS

HCD 35W/30 4ARXS

HCD 35W/42 4ARXS

HTI 575W/D4/60 SHARXS

HTI 250W/D5/80 BABY SHARXS
HTI 300W/D5/57 BABY SHARXS
HTI 300W/D5/65 BABY SHARXS
HTI 400W/D5/60 BABY SHARXS
64291 XIR 40W

64292 XIR 150W

64668 XIR 80W
20MR16/SP10/C(ESX) 12V
20MR16/FL35/C(BAB) 12V
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35MR16/SP10/C(FRB)12V
HSD 150W/70 4ARXS
HSD 150W/UL/75 4ARXS
HTI 700W/SE/75

FFT

HTI 575/D5/56 BABY SHARXS
64514

64513

64516

HMI 12000W/SE GX51
FLE

EZE

64579 115-120V

EXW

EXR

EXY

HTI 2500 W/DEL
85T3/RM

DNE

DNF

FMR

GCA

GCB

FDB

FSH

FEV

FCM

EYB

EYB-5

EYB-7

FVL

GLF

120/T4/SPECIAL

FDA

FCB

FFJ

4515 PAR36 30W
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GLC 575/115/300
EHD

EHF

EHG

FEX/230

FEP/240

GLA 575/115/2000
FEX/240

GLD 750/115/300
GLE 750/115/1,500
FHM

FDN
2000T8Q/120V/G22
FKT/EYH
2500T8Q/120V

FLK PLUS HPR 575/115
FLK/X 115V

FEY
1000T6Q/RTP/CR/BULK
FEL

FER

FAD
1000T6Q/RTP/FS
EHA

FRN 2000T7Q

FLK

EJG

HPL 750/115 (UCF)
HPL 750/230 (UCF)
HPL 550/77/X (UCF)
HPL 750/120 (UCF)
64265 HLX

64602

64611 HLX

HPL 750/115/X (UCF)
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HPL 750/240 (UCF)
HPL 575/230 (UCF)
HPL 575/240 (UCF)
HPL 575/115 (UCF)
HPL 550/77 (UCF)
HPL 375/115 (UCF)
FRG

FRK
1500T6Q/RTP/GS
FRL CP/89

DPY

EGE

HPL 375/115/X (UCF)
EGG

HPL 750/120/X (UCF)
EGJ

DNS/FMC

EGK

EGN

DDL

EGR

EGT

HPL 575/230/X (UCF)
HPL 750/230/X (UCF)
FKJ CP/71

BTL

BTM

BTN

BTP

BTR

BVT

BVV

BVW

BCM

DTY

BRN
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64805 CP/85 (CP/29)
ECR 64815 CP/83 230V
HPL 575/240/X (UCF)
HPL 750/240/X (UCF)
cYV

FKW

DTA

CXZ

EVW

DED

EJL

EJV

EKP/ENA

DDM

EPZ

ELD

EJM

1000T6Q/RTP/X

EJA

DZE/FDS

HTI 1800W/SE XS
ELH

EFX

JCP 650W/100V
HWMV 1200W/115V
HWHV 1200W/220V
HWLV 1200W 80V
ELC-HL

HPL 575/115/X (UCF)
ELC-7/X BULK

BVE

ELC-7/X

HPL 575/120/X (UCF)
HPL 575/120 (UCF)
HPL 750/77 (UCF)
BHC/DYS/DYV-5
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BHC/DYS/DYV

EKB

ELC

ELC-3/X

EKE

FTK

QXL 750/77

QXL 750/77/X
1500T6Q/RTP

FSX/230

FSY

FVM

64258 AHLX

FXL-HL

FXL

ENX-5

ENX-7

BAA

EPX

ETJ

DDS

ENG

FHS

ENX

ENH

ENH-5

ENH SPOT
50PAR36/HAL/WFL30 12V
20PAR/36/CAP/WFL
36PAR36/HAL/NSP13 12V
36PAR36/HAL/WFL32 12V
36PAR36/HAL/VNSP5 12V
35AR111/SSP4 6V
35AR111/SSP4 12V
50AR111/FL25 12V
50AR111/SP8 12V
50AR111/SSP4 12V

Page 75 of 98



CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

ceD

20MR11/FL35(FTD) 12V
20MR11/SP10(FTB) 12V
35AR111/SP8 12V
35MR11/FL35(FTH) 12V
35MR11/SP10(FTE) 12V
35AR111/FL25 12V
50PAR36/HAL/NSP6 12V
20MR11/FL35/C(FTD) 12V
75AR111/FL25 12V
75AR111/WFL45 12V
75AR111/SP8 12V
100AR111/FL25 12V
100AR111/WFL45 12V
100AR111/SP8 12V
20MR11/T/SP10/C(FTB) 12V
20MR11/T/FL35/C(FTD) 12V
35MR11/T/SP10/C(FTE) 12V
35MR11/T/FL35/C(FTH) 12V
aluPAR 56/NSP/300W/230V
aluPAR 56/MFL/300W/230V
aluPAR 56/WFL/300W/230V
aluPAR 56/NSP/300W/120V
aluPAR 56/MFL/300W/120V
aluPAR 56/WFL/300W/120V
1000PAR64Q/HAL/NSP 120V
1000PAR64Q/HAL/MFL 120V
1000PAR64Q/HAL/WFL 120V
500PAR56Q/HAL/NSP 120V
500PAR56Q/HAL/MFL 120V
500PAR56Q/HAL/WFL 120V
FFN

FFP

FFS

FFR

6.6A/200PAR64Q/2P

Q4559

Q4559X

ey
o

—y
o

ey
o

—y
o

DO OO O
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Q4681

EXC/240

EXD/240

EXE/240

EXC/230

EXD/230

EXE/230

25/G9/CL/BL 120V
40/G9/F/BL 120V

25/G9/CL 120V

25/G9/F 120V

40/G9/CL 120V

60/G9/CL 120V

60/G9/F 120V

40/G9/F 120V

40G9/CL/BL 120V
25G9/CL/BL 120V
60G9/CL/BL 120V
20MR16/T/SP10/C(ESX) 12V
20MR16/T/FL35/C(BAB) 12V
20MR16/T/WFL60/C 12V
35MR16/T/SP10/C(FRB) 12V
35MR16/T/NFL25/C 12V
35MR16/T/FL35/C(FMW) 12V
35MR16/T/WFL60/C 12V
50MR16/T/SP10/C(EXT) 12V
50MR16/T/NFL25/C(EXZ) 12V
50MR16/T/FL35/C(EXN) 12V
50MR16/T/WFL60/C(FNV) 12V
65MR16/T/SP10/C(FPA) 12V
65MR16/T/NFL25/C(FPC) 12V
65MR16/T/FL35/C(FPB) 12V
20MR16/B/SP10 12V
20MR16/B/FL35 12V
35MR16/B/SP10 12V
35MR16/B/FL35 12V
50MR16/B/SP10 12V
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50MR16/B/NFL25 12V
50MR16/B/FL35 12V
35MR16/NFL25/C 12V 12
35MR16/FL35/C(FMW)12V 12
50MR16/SP10/C(EXT) 12V 12
50MR16/NFL25/C(EXZ) 12V 12
50MR16/FL35/C(EXN) 12V 12
50MR16/WFL60/C(FNV) 12V 12
6.6A/30MR16/64331A/SP
EGW 64535 120
20BT4Q/MINISTAR/AX 12V 12
35BT4Q/MINISTAR/AX 12V 12
10T3Q/MINISTAR/S 12V 12
20T3Q/MINISTAR/S 12V
64515

64575

20MR16/IR/SP10/C 12V
20MR16/IR/NFL25/C 12V 12
20MR16/IR/FL35/C 12V 12
20MR16/T/NSP10(ESX) 12V 12
20MR16/T/FL40(BAB) 12V 12
50MR16/T/VWFL60(FNV) 12V 12
50MR16/T/FL40(EXN) 12V 12
50MR16/T/NFL25(EXZ) 12V 12
50MR16/T/NSP10(EXT) 12V 12
35MR16/T/FL40(FMW) 12V 12
35MR16/T/NSP10(FRB) 12V 12
65MR16/B/NSP10 12V
65MR16/B/FL35 12V
65MR16/B/NFL25 12V
65MR16/FL40(FPB) 12V 12
20MR16/B/FL35/C 12V 12
65MR16/T/FL40(FPB) 12V 12
65MR16/T/VWFL60 12V 12
50MR16/B/NSP11/C 12V 12
50MR16/B/FL35/C 12V 12
20MR16/NSP/RP(ESX) 12V 12
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20MR16/B/NSP8 12V
50MR16/B/NSP11 12V
50MR16/B/NFL25 12V
50MR16/B/FL35 12V
35MR16/SP20(FRA) 12V
50MR16/NSP/RP(EXT) 12V
37MR16/IR/FL35/C 12V
37MR16/IR/NFL25/C 12V
BVM 64540
37MR16/IR/SP10/C 12V
20MR16/FL/RP(BAB) 12V
6.6A/200T4/64382A/HLX
10T3Q/CL/RP 12V
5T3Q/F 12V

5T3Q/CL 12V
20T3Q/CL/RP 12V
10T3Q/F 12V

10T3Q/CL 12V
50T4Q/CL/RP 12V
20T3Q/CL 12V
20T3Q/CL/24V
20T4Q/CL/AX 12V
35T4Q/CL/AX 12V
50T4Q/CL 12V
50T4Q/CL/AX 12V
50T4Q/CL/AX/24V
75T4Q/CL/AX 12V
90T4Q/CL/AX 12V
10T3Q/CL/AX 12V
10T3Q/CL/AX6V
20T3Q/CL/AX 12V
6.6A/45T4/64319 FEMALE
50SIRIUS/SIG64005 10V
6.6A/100T4/64341Z/HLX
6.6A/45T3/CL/64315
6.6A/45T4/CL/64317
6.6A/100T4/64342/HLX
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6.6A/200T5/CL/64380

6.6A/200T4/64382/HLX
6.6A/100T4/64341/HLX
6.6A105W/64339AC
6.6A/150T4/64361/HLX
250Q/CL/DC(ESS) 120V 120
6.6A/45T4/64319Z
6.6A/150T4Q/64361Z/HLX
6.6A/65T4/64328Z/HLX
60T4QCL
6.6A/30MR16/64331AC/FL 6
150Q/CL/MC/RP(ETG) 120V 120
100Q/CL/DC 130V 130
150Q/CL/MC 130V 130
150Q/CL/MC/2(ETG) 120V 120
150Q/MC(ETH) 120V 120
150Q/DC(ETF) 120V 120
150Q/CL/MC(ESL) 120V 120
150Q/CL/DC(ETC) 120V 120
150Q/CL/DC/1(ESP) 120V 120
150Q/CL/DC 130V 130
250Q/DC(ETB) 120V 120
250Q/DC 130V 130
100Q/CL/DC(ESR) 120V 120
500Q/CL/MC(EYW) 130V 130
100Q/DC(ETD) 120V 120
6.6A/45MR16/64337B45-15
6.6A/105MR16/64339B
100Q/CL/MC 130V 130
100Q/CL/MC(ESN) 120V 120
250Q/CL/MC(EHT) 120V 120
250Q/MC(ESM) 120V 120
250Q/CL/MC 130V 130
250Q/MC 130V 130
500Q/CL/MC(EVR) 120V 120
500Q/MC(EYX) 120V 120
500Q/MC(EYV) 130V 130
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6.6A/150T4Q/64354/EWR/DL
EPT

ENL

6.6A/40MR11/64333B
6.6A/45T3.5Q/64321
6.6A/200T4Q/64386
100Q/CL/MC/RP(ESN) 120V
6.6A/200T4Q/CL/DCR/58746/DL
BVM 64540

CAX

37MR16/IR/WFL60/C 12V
20MR16/IR/WFL60/C 12V
6.6A/45T3.5/64320/EXM

FNS 64512
6.6A/30T3.5/64322/EXL/DL
6.6A/200T4Q/2PPF/58750/EZL/DL
6.6A/115T4Q/58798/2PPF/EVV
6.6A/150T4Q/64354/EWR/DL
1500T3Q/CL 240V
1500T3Q/CL277V
1500T3Q/CL208V

FAL

FFM

500T3Q/CL/RP(FCL) 120V
6.6A/45T4CL/64318
75Q/CL/MC/RP 120V
150T3Q/CL/RP 120V
150T3Q/S/CL/RP 120V
100T3Q/S/CL/RP 120V
6.6A/40MR11/64333B
6.6A/48MR16/64337A48-15
6.6A/45T3.5/EXM
6.6A/30T3.5/EXL
6.6A/48W/MR16/64338AC
6.6A/40MR11/64333A
6.6A/48MR16/64337A LL IRC
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6.6A/48MR16/64337B LL IRC
6.6A/45MR16/64337A45-15
6.6A/45MR16/64337B45-15
300T3Q/CL/RP(EHM) 120V
150/25T4

EHR

DWT
6.6A/30MR16/64331AC/FL
220T4Q/2PPF

235T4Q/2PPF

EHP

1000T3Q/CL 240V
6.6A/48MR16/64337C LL IRC
6.6A/105MR16/64339A

64573

6.6A/105MR16/64339AC
6.6A/105MR16/64339B
6.6A/105MR16/64339C
50MR16/FL/RP(EXN) 12V
500T3Q/CL(FCL) 120V
500T3Q/CL 130V
300T3Q/CL(EHM) 120V
100T3Q/S/CL 120V

300T3Q/CL 130V
150T3Q/S/CL 120V

200T3Q/CL 120V
20AR70/FL25 12V
20AR70/SP8 12V
50AR70/FL25 12V
50AR70/SP8 12V
50PAR16/HAL/GU10/FL/CLAM 120V
50PAR16/HAL/GU10/FL40 120V
60PAR16/CAP/NFL30 120V
60PAR16/HAL/NFL30/RP 120V
60PAR16/HAL/NSP10 120V
75PAR16/HAL/NFL30/RP 120V
75PAR16/HAL/NFL30 120V
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75PAR16/HAL/NSP10 120V
60PAR16/HAL/NSP10/RP 120V
60PAR16/HAL/NFL30 130V
60PAR16/HAL/NSP10 130V
75PAR16/HAL/NFL30 130V
75PAR16/HAL/NSP10 130V
50PAR16/HAL/GU10/FL/BL3 120V
50PAR16/HAL/GU10/FL/BL 120V
35PAR16/HAL/GU10/FL/BL 120V
6.6A/200T4Q/64386
2500T3Q/IR/7 480V

500T3Q/IR/7 120V

1600T3Q/IR/7 240V

500T3Q/IR 120V

3650T3Q/IR/CL 480V
1000T3Q/IR 230-250V
1600T3Q/IR 240V

2500T3Q/IR 480V

3800T3Q/IR 570V
6.6A/45T3.5Q/64321
1200T3Q/IR/CL/HT 144V
1600T3Q/IR 277V
MS175/C/PS/BU-ONLY/MED
MS175/PS/BU-ONLY/MED
MH50/U/MED/NEOLUX
MS400/PS/BU-ONLY/BT28
MS400/PS/BD-ONLY/BT28
MCP70/U/MED/940 PB
MCP70/C/U/MED/940 PB
MC70T6/U/G12/930 PB
MCP70PAR30LN/U/930/SP/ECO PB 90V
MCP70PAR30LN/U/930/FL/ECO PB 90V
M250/PS/U

MCP100/U/MED/940 PB
MH70/U/MED/NEOLUX
MH100/U/MED/NEOLUX
MC39T6/U/G12/940 PB 90V
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MC150T7.5/U/G12/940 PB
MC70T6/U/G12/940 PB
HQI-R150/NDX/FO
HQI-SE 150/NDX
MP320/350/C/PS/BU-ONLY/BT28
M1000/PS/U/BT37
MC150T7.5/G12/U/830 PB
HQI-DE70/WDX
MC70T6/U/G12/830 PB
HQI-DE70/NDX
MC39T6/U/G12/830 PB
HQI-DE70/WDX-E
HQI-DE150/WDX
HQI-DE150/NDX

HQI-T 400W/N/SI[CLEAR/E40/0SRAM]
MP320/350/PS/BU-ONLY/BT28
MP150/U/MED
MPD150/U/MED/840
MP250/BU-ONLY
MP250/C/BU-ONLY
MP150/C/U/MED
MP100/U/MED
MP100/C/U/MED
MPD150/C/U/MED/840
MPD100/U/MED/840
M1500/BU-HOR
M1500/BD
MPD100/C/U/MED/840
MS1000/BU-ONLY
MS1000/BD-ONLY
MS175/HOR
MS175/C/HOR
MS400/BU-ONLY/BT28
MS400/HOR/BT28
MS400/C/HOR/BT28
MS400/HOR
MS400/C/HOR

N
(=2 K2

DO OO OO OO
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MS250/C/HOR
MS400/BU-ONLY
MS400/BD-ONLY
MS400/C/BU-ONLY
MS400/3K/BU-ONLY
M250/U

M250/C/U
MS1000/C/BU-ONLY
M1000/U
M1000/U/BT37
M1000/C/U

M175/U

M175/C/U
M175/3K/BU-ONLY
M250/U/ET18
M250/3K/BU-ONLY
M175/U/MED
M175/C/U/MED
M400/U/BT28
M400/C/U/BT28
M400/U

M400/C/U
MS250/3K/HOR
MS400/3K/HOR
MS320/PS/BU-HOR
MS400/PS/BU-ONLY
MS400/C/PS/BU-ONLY
MP70/C/U/MED
MP70/U/MED
M400/U/ET18
MS250/PS/BU-ONLY
MP100PAR38/U/SP20/ECO
MP100PAR38/U/FL35/ECO
MP100PAR38/U/VWFL65/ECO
MP50/U/MED
MP50/C/U/MED

DO OO OO OO O OO OO

—y
o

[=2)

N
o

N
o

DO OO O

N
o
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N
o

N
o

Page 85 of 98



CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

MP70PAR38/U/SP20/ECO
MP70PAR38/U/FL35/ECO
MP150PAR38/U/SP20/ECO
MP70PAR38/U/VWFL65/ECO
MP150PAR38/U/FL35/ECO
MP150PAR38/U/VWFL65/ECO
MS250/C/PS/BU-ONLY
MPD70/C/U/MED/840
MPD70/U/MED/840
MS320/C/PS/BU-HOR
MS360/SS/BU-HOR
MS360/C/SS/BU-HOR
MP400/BU-ONLY
MP400/C/BU-ONLY
MT400/BU-ONLY
MT400/C/BU-ONLY
MP1000/BU-ONLY
MP1000/C/BU-ONLY
MP400/BD-ONLY
M150/SS/U/BT-28
MP175/BU-ONLY/MED
MSP360/SS/BU-ONLY
MSP360/C/SS/BU-ONLY
MCP70/U/MED/830 PB
MCP70/C/U/MED/830 PB
MCP150/U/MED/830 PB
MCP150/C/U/MED/830 PB
MCP100/U/MED/830 PB
MCP100/C/U/MED/830 PB
MCP70PAR30LN/U/830/SP
MCP39PAR20/U/830/SP
MCP70PAR38/U/SP/830/ECO PB
MCP70PAR38/U/FL/830/ECO PB
MCP70PAR38/U/VWFL/830/ECO PB
MCP100PAR38/U/SP/830/ECO PB
MCP100PAR38/U/FL/830/ECO PB
MCP100PAR38/U/VWFL/830/ECO PB

D OO OO

o

[=)

DO OO OO O OO

N
o O

Page 86 of 98



CONTRACT/BID NUMBER SP-07-0399 CONTRACT PERIOD JULY 03, 2007 THROUGH JULY 02, 2012

MCP39PAR30LN/U/830/FL
MH175/U[NEOLUX]
MH250/U[NEOLUX]
MH400/U[NEOLUX]
MP350/400/PS/BU-ONLY
MP350/400/C/PS/BU-ONLY
MP175/BU-ONLY

MP175/C/BU-ONLY

M400/U LAMP/SUPERS BALLAST KIT
M175/U LAMP/SUPERS BALLAST KIT
M250/U LAMP/SUPERS BALLAST KIT
MCP250/PS/BU-ONLY/940 PB
MS750/PS/BU-HOR/BT37
MP250/PS/BU-ONLY
MP250/C/PS/BU-ONLY
MC39TC/U/G8.5/830 PB
MC70T6/DE/830 PB
MC150T7.5/DE/830 PB
MS175/PS/BU-ONLY
MS175/C/PS/BU-ONLY
MCP250/C/PS/BU-ONLY/940 PB
MS750/C/PS/BU-HOR/BT37
MCP39PAR20U830SP PB
MC70TC/U/G8.5/930 PB
MCP39PAR20U830FL PB
MS360/SS/BU-ONLY/ED28
MS360/C/SS/BU-ONLY/ED28
MCP320/PS/BU-ONLY/840/BT37 PB
MS200/PS/BU-ONLY/ET23.5
MS200/PS/BU-ONLY/BT28
MS200/C/PS/BU-ONLY/BT28
MCP50/U/MED/830 PB
MCP150/PAR38/U/830/SP/ECO PB
MCP150/PAR38/U/830/FL/ECO PB
MCP150/PAR38/U/830/VWFL/ECO PB
MS360/SS/LAMP/SUPER5BALLASTKIT
M1000/U LAMP/SUPER5 BALLAST KIT
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MCP50/C/U/MED/830 PB
M950/SS/U/BT56
MCP320/C/PS/BU-ONLY/840/BT37 PB
MCP20PAR30LN/U/830/FL/ECO PB
MCP20PAR30LN/U/830/SP/ECO PB
MCP39PAR30LNUS30SPECO PB
MCP39PAR30LNU830FLECO PB
MC20TC/U/G8.5/830 100V
MS750/PS/BD-ONLY/BT37
MP3000T8/6J

M1500T7/DE

M2000T8/DE

M2000T9/DE

M1500T8/DE

HS0O1000

LU1000

LU400/PLUS/ECO
LU1000/PLANTASTAR
LU1000/PLUS

ULX880

LU70/PLUS/MED
LU100/PLUS/MED
LU150/55/PLUS/ECO
LU200/PLUS/ECO
LU70/PLUS/ECO

LU35/MED

LU35/D/MED

LU50/MED

LU50/D/MED

LU70/MED

LU70/D/MED

LU100/MED

LU100/D/MED

LU150/55/MED

LU150/55/D/MED

LU5S0/ECO

LU50/D
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LU70/ECO

LU70/D

LU100/ECO

LU100/D

LU150/55/ECO

LU150/55/D

LU150/100

LU250/D

LU400/D

LU400T7/RSC

ULX150

ULX215

ULX360

LU400/ECO

LU70/SBY

LU100/SBY

LU1000/SBY

LU150/55/SBY

LU750

LU100/PLUS/ECO

LU250/PLUS/ECO

LU200/ECO

LU250/ECO

LU310/ECO

LU250/SBY

LU400/SBY

LU200/100/SBY

HSO100

LU50/PLUS/ECO

LU600 SUPER

LU100/ECO LAMP/MULTI-BALLAST KIT
LU250/ECO LAMP/SUPERS5 BALLAST KIT
LU400/ECO LAMP/SUPERS5 BALLAST KIT
LU150/55/ECO LAMP/MULTI BALLAST KIT
HSO70

HSO100/MED

HSO150/MED
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HSO150/55

HS0250

HS0400

HSO35/MED
HSO50/MED
HSO70/MED
LU310/PLUS/ECO
LU1000/LAMP/SUPER5BALLASTKIT
400W PLANTASTAR
600W PLANTASTAR
H44GS-100SP
H44GS-100/MDSKSP
HTI S 35/12

HXP R 120 W/45 C VIS
HXP R 120 W/45 C UV
HBO 1500 W/PIL HP
HXP R 120 W/17C

DBD 20/110-240/ECG-XERADEX
DBD 20/110-240/ECG-XERADEX/HYP
HBO 510 W/FU

XBO 2500 W/HTP OFR
HBO 200 W/DC TM
XBO R 300 W/60C OFR
HBO 1500 W/CIEL
HBO 2500 W/PIL

HBO 3500 W/PI

HBO 1000 W/CEL

HBO 1000 W/NEL

HBO 1002 W/CEL

HBO 1500 W/CIL

HBO 1003 W/PIL

HBO 1500 W/PIL

HBO 103 W/2

XBO R 180 W/45C OFR
XBO R 181 W/45C OFR
XBO R 180 W/45/0FR
HBO 2001 W/CIL

00O =222 0N
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XBO R 101 W/45C OFR
XBO R 100 W/45C OFR
HBO 1003 W/PI

XBO R 100 W/45 OFR
HBO 200 W/2 L1

HBO 1000 W/D

HBO 500 W/A

HBO 500 W/B

HBO 50 W AC L1
HBO 50 W AC L2
HBO 50 W/3

HBO 100 W/2

HBO 200 W/2 L2
HBO 200 W/2 TM L2
HBO 200 W/4

HBO 200 W/DC

HBO 350 W

HBO 350 W/S

XBO 75 W/2

XBO 75 W/2 OFR
XBO 100 W OFR
XBO 150 W/1

XBO 150 W/1 OFR
XBO 150 W/S

XBO 150 W/CR OFR
XBO 150 W/4

XBO 450 W

XBO 450 W/1

XBO 450 W/2 OFR
XBO 450 W/4

XBO 450 W OFR
HBO 250 W/BY

XBO 2000 W/HTP OFR
XBO 2500 W OFR
XBO 2500 W/HS OFR
XBO 3000 W/HS OFR
XBO 3000 W/H OFR
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XBO 3000 W/HTP OFR
XBO 4000 W/HS OFR
XBO 2000 W/SHSC OFR
XBO 500 W/H OFR
XBO 700 W/HS OFR
XBO 900 W OFR

XBO 1000 W/HS OFR
XBO 1000 W/HSC OFR
XBO 1000 W/HTP OFR
XBO 1600 W OFR
XBO 1600 W/CA OFR
XBO 1600 W/HS OFR
XBO 1600 W/HSC OFR
XBO 2000 W/HS OFR
Na/10

Na 10 FL

XBO 4200 W/CA OFR
XBO 7000 W/HS OFR
XBO 4000 W/HTP OFR
XBO 6500 W

XBO 2001 W/HTP OFR
HBO R 103 W/45

XBO 5000 W/H OFR
HBO 202 W/4

HBO 1500 W/PI

VIP R 273/45
H36GW-1000/DX

XBO 5000 W/HTP OFR
XERADEX 20

XBO 6000 W/HS OFR
XBO 6000 W/HTP OFR
HBO 450 W/GS

HBO 2700 W/CIL

XBO 4200 W/GS OFR
XBO 8000 W/HS OFR
XERADEX 20/HV

XBO 4500 W/HS OFR
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XBO 4500 W/HTP OFR

HBO 250 W/HS

XBO 2000 W/HCC OFR

XBO 2000 W/H OFR

XBO 6000 W/HSLA OFR

XBO 4500 W/HSLA OFR

XBO 3000W/HSLA OFR
H43AV-75/DX

H38AV-100/DX

H38BP-100/DX

H39BP-175/DX

H38JA-100/DX

H38AV-100/DX/RP

H39KB-175

H39KC-175/DX

H37KC-250/DX

H33CD-400

H33GL-400/DX

H38AV100DXRP

SOX18

SOX35

SOX55

SOX90

SOX135

S0X180 6PK
LINEAR5870SLMO01AY2 1.47 FT
LINEAR6150SLMO01AA1 1.47 FT
LINEAR5250SLMO1AT2 1.47 FT
LINEAR4700SLMO01AB1 1.47 FT
LINEAROSLMO1AW 1.47 FT
BACKLITE/615/0S/LM0O3A/A 1.8FT
BACKLITE/587/0OS/LMO3A/Y 1.8 FT
BACKLITE/525/0S/LM03A/T2 1.8 FT
BACKLITE/470/0S/LM0O3A/B 1.8 FT
LINEAR6330OSLMO1AS 1.47 FT
BACKLITE/OS/LMO3A/W1 1.8 FT
LINEARFLEXTOP/587/0S/LM10A/Y127.5FT
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LINEARFLEXTOP/617/0OS/LM10A/A27.5FT
LINEARFLEXTOP/525/0S/LM10A/T127.5FT
LINEARFLEXTOP/470/0S/LM10A/B275FT
LINEARFLEXTOP/OS/LM10A/W27.5FT
LINEARFLEXSIDE6150SLM11AA 13.8 FT
LINEARFLEXSIDE5870SLM11AY 13.8 FT
LINEARFLEXSIDE5250SLM11AT 13.8 FT
LINEARFLEXSIDE4700SLM11AB 13.8 FT
LINEARFLEXSIDEOSLM11AW 13.8 FT
BACKLITE/610/0S/LM03A/O 1.8 FT
LINEARLT OPTICS 0S-OP4X1-20
LINEARCOLORMIXOSLMO1MRGB 1.48 FT
BACKLITE/633/0S/LM0O3A/S 1.8 FT
LINEARFLEXTOPOSLM10LB8RGB 13.1 FT
LINEAR6100SLM01AO1 1.47 FT
LINEARFLEXTOPOSLM10AW2854 27.5FT
LINEARLIGHTPOWERFLEX/LM10P/W3-854
DRAGONTAPE/OS/DT6/W2-854
DRAGONTAPE/OS/DT6/W2-865
DRAGONTAPE/OS/DT6/A1
BACKLITE/OS/LM03A/HOW2-854 1.8 FT
BACKLITE/OS/LM0O3A/HOW2-865 1.8 FT
LINEARFLEXTOPOSLM10AW2865 27.5FT
LINEARFLEXTOPOSLM10AW2847 27.5FT
DRAGONTAPE/OS/DT6/W2-847
DRAGONPUCK/OS/DP3/W2-854
DRAGONPUCK/OS/DP3/W2-865
HF2LINEAR/6/L30/W3-847-1FT
COLORMIXCONNECTOR/OS/LM/CONN45
LINEAR/OS/LM01A/W2-847 1.47FT
LINEAR/OS/LM01A/W2-854 1.47FT
LINEAR/OS/LM01A/W2-865 1.47FT
COLORMIX CONNECTOR/OS/LM/4 PIN FEEDER
LINEARLIGHT CONNECTOR/OS/LM/2-PIN
LINEARLIGHT CONNECTOR/OS/LM/CONN
DRAGONTAPE/OS/DT6/Y1
DRAGONTAPE/OS/DT6/V1
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DRAGONTAPE/OS/DT6/B1
DRAGONPUCK/OS/DP3/W2-847
DRAGONPUCK/OS/DP3/A1
DRAGONPUCK/OS/DP3/B1
DRAGONPUCK/OS/DP3/V1
DRAGONPUCK/OS/DP3/Y1

BACKLITE TAPE/OS/LMO03A
DRAGONSTICKOSDS12W2847
DRAGONCHAIN/OS/DC36/W2-865 9 FT
LINEARLIGHT CONNECTOR/OS/LM/CONN-50
HEATSINK/DRAGONPUCK-50
LINEARLIGHTPOWERFLEX/LM10P/W3-847
LINEARLIGHTPOWERFLEX/LM10P/W3-865
DRAGONSTICKOSDS6W2847
DRAGONPUCK/OS/DP3/W2-833
BACKLIGHT2G/633/BL02ST/S1 31.5 FT
BACKLIGHT2G/BL02ST/W2-865 31.5FT
BACKLIGHT2G/587/BL02ST/Y2 31.5 FT
BACKLIGHT2G/525/BL02ST/T2 31.5 FT
BACKLIGHT2G/606/BL02ST/O1 31.5 FT
BACKLIGHT2G/470/BL02ST/B1 31.5FT
BACKLIGHT2G/617/BL02ST/A1 31.5 FT
DRAGONTAPE/OS/DT6/W2-833
DRAGONSTICK/OS/DS6/W2-833
LED/OPTIC/SPOT/LENS-2
LED/OPTIC/WIDE/SUB LENS-15
LED/OPTIC/OVAL/SUB LENS-4X27
LED/OPTIC/DIFFUSER/SUB LENS-5
DRAGONCHAIN/OS/DC36/W2-833 9 FT
HF2CHAIN/36/W3-865 12 FT
DRAGONPUCK/OS/DP3/W3-854
BACKLIGHT2G/633/BL04ST/B1 15.75FT
BACKLIGHT2G/525/BL04ST/T2 15.75FT
BACKLIGHT2G/525/BL04ST/W2-865 15.75FT
HF2X/30/W3-847
HF2LINEAR/6/L30/W3-733-1FT
DRAGONSTICK/OS/DS12/W2-833
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LLMULTIFLX/THIN/W3-888-3.2FT
LLMULTIFLX/W3-865-3.2FT
HF2X/120/W3-854
HEATSINK/LINEAR/1FT
HF2X/60/W3-847
HF2X/120/W3-847
HF2X/60/W3-854
HF2STICKXBCONNECTOR/CONN-12
HF2STICKXBCONNECTOR/CONN
HF2STICKXBCONNECTOR/INPUT-CONN
HF2EYE/W3-854
HF2X/12/W3-854
HF2X/30/W3-854
HFDISK/3/W2-833
HFDISK/3/W2-847
LLMULTIFLX/W3-827-3.2FT 24
LINEARLIGHTCOLORPODXBFROST67FT
LINEARLIGHTCOLORPODXBCLEARG7FT
LINEARLIGHTCOLORPOD/CLEAR36FT
LINEARLIGHTCOLORPOD/FROST36FT
HF2STICKXB/4/W3-827 11.5IN 24
HF2LINEAR/6/L30/W3-854-1FT 24
HF2STICK/6/W3-865-11.8 IN 24
HF2STICKXB/4/W3-841 11.5IN 24
HF2STICKXB/4/W3-6500K 11.5IN 24
HF2STICK/6/W3-854-11.8 IN 24
HF2NFLOOD/CO06A/W3-854 24
HF2NFLOOD/CO06A/W3-847
HF2LINEAR/6/L30/W3-865-1FT 24
HAL/LANTERN/39845/ALU4D 5
CF/LANTERN/7DS/E/ALU4D
AQUALED/W/ALU/4 10
AQUALED/B/ALU/4 10
AQUALED/W/GRAY/4 10
AQUALED/B/GRAY/4 10
AQUALED/W/STEEL/2 10
AQUALED/W/STEEL/4/0T25/STARTERKIT 10
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LED/WINDUP/TORCH/1/6/BL/CLIP
NL/LED/STAR/CLIP 120V 6/CS 1/SKU
NL/LED/HEART/CLIP 120V 6/CS 1/SKU
NL/LED/CLOCK/CLIP 120V 6/CS 1/SKU
NL/LED/ANGEL/CLIP 120V 6/CS 1/SKU
NL/LED/RGB/CLIP 120V 6/CS 1/SKU
LED/BOOKLITE/BL
NL/LED/POWERLITE/CLIP 120V 6/CS 1/SKU
LED/LANTERN/4AA/BL/36
NL/LED/PRINCESS/CLIP 120V 68/CS 1/SKU
BIKE/LITE/SET/1/6/BL/CLIP
LED/HEADLITE/1/6/BL/CLIP
CLIP/LITE/SET/BL/CLIP
LED/LANTERN/ALU/4D
LED/LANTERN/4AA/1/6/BL/CLIP
LED/LITESAVER/1/6/BL/CLIP
KC/LED/1/6/BL/CLIP

LED/UC/W/9/W

LED/US/R/9/W

LED/UC/B/9/W

LED/UC/W/22/W

LED/UC/R/22/W

LED/UC/B/22/W
3/LED/MR16/DRAGON/730/NSP6/COUNTER
3/LED/MR16/DRAGON/735/NSP6/COUNTER
3/LED/MR16/DRAGON/B/NSP6/COUNTER
LED/WORKLITE/3AAA/1/6/CLIP
S14/30/LED/G 15/CS 1/SKU

S14/30/LED/B 15/CS 1/SKU

S14/30/LED/R 15/CS 1/SKU

S14/30/LED/Y 15/CS 1/SKU
S$14/30/LED/RGB 15/CS 1/SKU
PAR20/36/LED/Y/FL 12/CS 1/SKU
PAR20/36/LED/R/FL 12/CS 1/SKU
PAR20/36/LED/B/FL 12/CS 1/SKU
PAR20/36/LED/G/FL 12/CS 1/SKU
LED/LITECHAIN/40
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LED/LITECHAIN/80
LED/FLOOR/40LED/CHROME
LED/TABLE/20LED/CHROME
LED/DESK/48LED/CHROME
LED/CLAMP/40LED/CHROME
LED/BOOKLITE/BL/48
KC/LED/RGB/BL/CLIP
LED/TORCH/3AA/1/6/CLIP
HAL/BOOKLITE/BL/CLIP
SAFETY/POWERWING/4/24
SAFETY/2SIDEDFLOOR/5/46
HOLIDAY/2SIDEDFLOOR/8/85
BACKTOSCHOOL/POWERWING/5/64
BACKTOSCHOOL/2SIDEDFLOOR/5/96
HOLIDAY/POWERWING/7/43
LED/LITECHAIN/RGB/40
LED/LITECHAIN/RGB/80
SAFETYKIT/4/CASE
CLIP/LITE/SET/BL/HALLOWEEN/36
CLIP/LITE/SET/BL/HALLOWEEN/CLIP
PLANON 10.4"/880 6

PLANON 18.1"/880 8

PLANON 21.3"/880 8

PLANON 21.3"/F32 8

PLANON 21.3"/F56 8

70335 BULK

70314 (390153)

70313 (390158)

8013

8017

8018

8100
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